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Formal Instrument of Agreement

Formal Instrument of Agreement made at Sydney on the Award Date

Parties Principal:
Name: Water NSW ABN 21 147 934 787
Address: Level 14, 169 Macquarie Street, Parramatta NSW 2150
Contractor:
Name: ][Insert name of Contractor] ABN [insert]
Address: [insert]
Background

A The Principal is committed to:

a. capturing, storing and releasing water in an efficient, effective, safe and financially
responsible manner;

b. supplying water in compliance with appropriate standards of quality;

c. ensuring that declared catchment areas and water management works in such areas
are managed and protected so as to promote water quality, the protection of public
health and public safety and the protection of the Environment;

d. providing for the planning, design, modelling and construction of water storages and
other water management works; and

e. maintaining and operating the works of the Principal efficiently and economically and
in accordance with sound commercial principles,

(together, the Objectives).
B. The Principal intends to procure the delivery of [insert description of the Project] (the Project).

C. Having regard to the Objectives and the Project, the Contractor has represented o the
Principal that it has the necessary skill, experience, available resources and professional
competence to carry out the Contractor's Activities.

D. The Confractor has agreed to carry out the Contractor's Activities on the terms and
conditions of the Contract.

The parties agree

The Principal and the Contractor promise to carry out and complete their respective obligations
in accordance with the Contract.

Unless the context indicates otherwise, capitalised terms in this Formal Instrument of Agreement
have the meaning given in the attached General Conditions of Contract.
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Signed as an agreement
Signed for and on behalf of Water NSW ABN

21 147 934 787 by its authorised delegate in
the presence of:

Signature of witness

Full name of witness

Executed by [Insert name of Contractor] ABN
[insert] in accordance with section 127 of the
Corporations Act 2001 (Cth):

Signature of director

Full name of director

WaterNSW
W

Signature of authorised delegate

Full name of authorised delegate

Signature of company secretary/director

Full name of company secretary/director

OR, where the Contractor is executing under a power of aftorney:

Executed on behalf of [Insert name of )

Contractor] ABN [insert] by its attforney )

)
........................................................... )
Name of attorney (print) )
Under power of attorney )
Registration Number / Book Number )

(Powers of attorney created in Victoria do
not have a number. Insert the date of the
power of attorney instead.)

Name of witness (print)

Signature of attorney

By executing this document the attorney
states that the attorney has received no
notice of revocation of the power of attorney
mentioned above.
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General Conditions of Contract

1 Definitions and interpretation

1.1 Definitions
In the Contract, unless the context indicates otherwise:

Acceptance means, subject to clause 13.7, the stage when in
respect of the Goods:

(a) the Goods comply with the requirements of the
Contfract and have been delivered in full to the
Principal at the Delivery Point;

(b) the Tests (if any) which are required by the Contract to
be carried out and passed before Acceptance is
achieved for the Goods have been carried out and
passed;

(c) all documents and other information referred to in the
Contract, including all Approvals, which are required
for the use, operation and maintenance of the Goods
have been supplied to the Principal's Representative;

(d) any Source Code has been delivered into escrow in
accordance with the escrow deed executed pursuant
to clause 6.11; and

(e) the Contractor has done everything which the
Contract requires it to do as a condition precedent to
Acceptance, including those things described in

clause 8.6.
Act of Prevention means any one of:
(a) a breach of the Contract by the Principal;
(b) any other act or omission of the Principal, the

Principal's Representative or an Other Contractor
engaged by the Principal; or
(c) a Variation the subject of a Direction by the Principal's
Representative.
Appendix means the Appendix to these General Conditions
of Contract.
Approval means any licence, permit, registration, consent,
approval, determination, cerfificate, administrative decision,
permission or other requirement of any Authority having any
jurisdiction in connection with the Contractor's Activities or
under any applicable Law, which must be obtained or
satisfied to carry out the Contractor's Activities or use the
Goods for their intended purpose.

Authority includes any governmental or semi-governmental or
local government authority, administrative or judicial body or
fribunal, department, commission, public authority, agency,
Minister, statutory corporation or instrumentality.

Award Date means:

(a) where a Standing Offer Agreement exists, the date on
which the Contract came into existence as
detfermined in accordance with the Standing Offer
Agreement; or

(b) otherwise, the date on which the Formal Instrument of
Agreement has been signed by the last party to sign.

Business Day means a day other than a Saturday, Sunday or

public holiday in New South Wales or 27, 28, 29, 30 or 31

December.

Change in Law means a change in an existing Law or a new
Law, but does not include:

(a) a change in an Approval or a new Approval; or

(b) a change in an existing Law, or a new Law, relating to
taxes.

Change of Control means, in relation to the Contractor:

(q) if the Contractor comes under the Conftrol of a person

(acting alone or together with its Associates (as
defined in the Corporations Act)) who did not Control
the Contractor on the Award Date; or
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(b) if a person (acting alone or together with its Associates
(as defined in the Corporations Act)) who was in
Control of the Contractor on the Award Date stops
having Control of the Contractor,

other than as a result of:

(c) a restructure of the Contractor or any Related Entity
(as defined in the Corporations Act) of the Contractor
that does not change the Ultimate Holding Company
(as defined in the Corporations Act) of the Contractor;
or

(d) a transfer or issue of any securifies listed on any
recognised stock or securities exchange.

Claim includes any claim for an increase in the Contract Price

or for payment of money (including damages) or for an

extension of time:

(a) under, arising out of, or in any way in connection with,
the Contract, including any Direction of the Principal's
Representative;

(b) arising out of, or in any way in connection with, the

Confractor's Activities, the Goods and Services or
either party’s conduct before the Contract; or
(c) otherwise at Law or in equity, including by statute, in
tort (for negligence or otherwise, including negligent
misrepresentation) or for restitution.
Code of Conduct means the Principal's Code of Conduct
which is available at
https://www.waternsw.com.au/ data/assets/pdf file/0004/
134725/Code-of-Conduct.pdf or upon request from the
Principal's Representative, as updated from time to time.
Confidential Information means:

(a) information disclosed by or on behalf of the Principal
or its Personnel to the Contractor or the Confractor's
Personnel (or of which the Contractor or the
Conftractor's Personnel become aware) arising out of,
or in connection with, the Contractor carrying out the
Confractor's Activities under the Contract;

(b) information acquired by the Contractor orits Personnel
in the course of discussions prior to the Award Date in
relation fo the Confractor's Activities;

(c) any document or other correspondence provided by
the Principal fo the Contractor or the Contractor's
Personnel, that:

(i) is by its nature confidential; or

(ii) is designated as confidential by the Principal or
the Principal's Personnel from time to time; or

(d) any other information which by its nature should
reasonably be considered fo be the confidential
information of the Principal or the Principal's Personnel,
or which the Contractor or the Contractor's Personnel
knows is confidential,

whether or not marked as "Commercial in Confidence",

"Proprietary" or "Confidential”, and which may be provided in

writing, electronically, verbally or otherwise, but does not

include any information which:

(e) the Confractor can demonstrate to be in the public
domain or was known to the Contractor at the time of
disclosure other than through a breach of this
Confract;

(f) is in the lawful possession of the Contractor without
restriction in relation to disclosure before the date of
receipt of the information from the Principal or the
Principal's Personnel; or

(9) was independently developed by the Contractor orits
Personnel.
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Confidentiality Undertaking means a deed in the form of

Schedule 10 of the Appendix.

Consequential Loss means any:

(a) loss of income, loss of revenue, loss of profit, loss of
financial opportunity, loss of business or loss of business
opportunity, loss of contract, loss of goodwill, loss of use
or loss of production (whether the loss is direct or
indirect); or

(b) direct or indirect financing costs,
whether present or future, fixed or unascertained,
actual or contingent.

Contract means the contractual relatfionship between the

parties constituted by:

(a) either:

(i) where a Standing Offer Agreement exists, the
Purchase Order issued by the Principal in
accordance with the terms of the Standing
Offer Agreement; or

(i) otherwise, the Formal Instrument  of

Agreement;
(b) these General Conditions of Contract;
(c) the Key Details as amended (if applicable) by a

Purchase Order;
(d) the Schedules, Exhibits and Appendix;

(e) the Statement of Work; and
(f) the other documents (if any) referred to in the Key
Details.

Contract Price means the amount specified in the Key Details
as adjusted, subject to clause 19.5, under the Confract.

Contractor's Activities means all things or tasks which the
Contractor is, or may be, required to do fo comply with its
Contract obligations and includes the supply of the Goods
and Services, Variations, Tests and rectification work.
Contractor's Representative means the person so named in
the Key Details or any other person from time to time
appointed as the Contractor's Representative in accordance
with clause 3.5.

Control in relation to an entity (as defined in section 9 of the
Corporations Act), has the meaning given in section 50AA of
the Corporations Act as if section 50AA(4)(b) were replaced
with the words "only has that capacity as a result of acting as
the bare trustee for another person".

Corporations Act means the Corporations Act 2001 (Cth).
Cyber Insurance means a policy of cyber risk insurance
covering:
(a) the Contractor, its Subcontractors and the Principal for
their:
(i) repair, replacement, recreation or restoration
costs for systems or data;
(i) investigation,  public  relations,  business
inferruption and legal costs; and
(iif) loss of money or property paid in connection
with an extortion demand; and
(b) liability of the Contractor and any of its Subcontractors
(including liability to the Principal) for third party claims,
fines, penalfies and other costs,
arising from a loss of or failure to secure data (including
through the theft of or unauthorised access to data by
employees and third parties), disclosure of data (whether
negligent or inadvertent), breach of duty in connection with
the storage or use or handling of data, cyber extortion or the
receipt or transmission of Viruses.

Date for Delivery means in respect of the Goods, the date, or
period of time, specified in the Key Details, as adjusted under
the Contract, for achieving Acceptance.

Date of Acceptance means, subject to clause 13.7:
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(a) the date of Acceptance set out in a Notice of
Acceptance; or
(b) the date on which Acceptance is deemed to have

been achieved under clause 13.4(b).

Deed of Novation means the deed in Schedule 7 of the
Appendix.

Defect means any aspect of the Contractor's Activities, the
Goods and Services, or any part thereof, which is not in
accordance with the requirements of the Contract.

Defects Liability Period means the period which:

(a) in the case of the supply of Goods, commences on the
Date of Acceptance of the Goods; and
(b) in the case of the performance of Services,

commences on the expiry of the Term of Services,

and which continues for the period described in the
Key Details as extended by clause 9.12.

Deliverables means all items, materials, documentation
(including the Design Documentation and any plans,
drawings, manuals and specifications), Software and
products produced, created or developed for the Principal
by or on behalf of the Confractor as part of providing the
Goods, Services or Contractor's Activities for the purposes of,
or in anticipation of, this Contract, irespective of whether they
are produced, created or developed prior to the Award Date
(but excluding the Goods).

Delivery Point means the location specified in the Statement
of Work.

Design Documentation means all design documentation
(including drawings, designs, specifications, manuals,
patterns, models, samples, calculations and the like) and
other information which is necessary for the Contractor to
prepare (if any) to manufacture any part of the Goods or to
perform the Services.

Direction means any decision, demand, determination,
direction, instruction, notice, order, rejection or requirement.
Eligible Data Breach has the meaning given to that term under
the Privacy Laws and includes an "eligible data breach" as
defined under the Privacy and Personal Information
Protection Act 1998 (NSW).

Environment includes the meaning given to that term at
common law and in any legislation in force in New South
Wales including any land, water, atmosphere, climate, sound,
odour, taste, the biological factor of animals and plants and
the social factor of aesthetic.

Environmental Law means any Law regulating or otherwise
relating fo the Environment including any Law relating to land
use, planning, pollution of air, water, soil or groundwater,
chemicals, waste, the use of transport, storage and handling
of dangerous goods, the health or safety of any person or any
other matters relating to, but not limited to, the protection of
the Environment, health or property.

Force Majeure Event means:

(a) riot, war, invasion or act of foreign enemies, acts of
terrorism, or hostilities;
(b) ionising radiation or contamination, radio activity from

any nuclear fuel or from any nuclear waste from the
combustion of nuclear fuel, radioactive, toxic,
explosive or other hazardous properties of any
explosive assembly or nuclear component;

(c) pressure waves caused by aircraft or other aerial
devices travelling at sonic or supersonic speeds;

(d) industrial action in the form of a strike that is not
specific to, or caused by, the Contractor; and

(e) earthquakes, flood, fire or other physical natural
disaster, but excluding weather conditions, regardless
of severity,

but only where:
(f) such events or circumstances:
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(i) are beyond the reasonable control of the
affected party;

(i) where the affected party is the Contractor, are
such that a competent contractor would not
have been able fo prevent or overcome the
effect of such events or circumstances on the
performance of the Contractor's obligations
under the Contract if it had exercised the care,
skill, diligence, prudence and foresight
reasonably or ordinarily expected of a
competent, qualified, skilled and experienced
contractor providing similar goods and
services; and

(iif) are not caused or contributed fo in whole orin
part by a breach by the affected party of the
Contract; and

(9) if the affected party is the Contractor, the Contfractor
has taken all reasonable steps to mitigate the effects
of such events or circumstances on its performance of
the Contractor's Acfivities.

Formal Instrument of Agreement means the formal instrument
of agreement to which these General Conditions of Contract
are attached.

General Conditions of Contract means these General
Conditions of Contract.

Goods means:

(a) the goods (if any) which the Contractor must deliver to
the Principal under the Contract (including any
replacement Goods referred to in clause 13.6), as
more particularly described in the Statement of Work;
and

(b) where those goods are equipment, systems,
infrastructure, hardware or other like items, includes all
Software loaded orinstalled onto, residing on, supplied
with or accompanying those items.

Goods Insurance means:

(a) a policy of property insurance covering the Goods
against loss or damage occurring during any period
the Contractor bears the risk of such loss or damage
under clause 5.1; and

(b) if the things the care of which the Contractor is
responsible for under clause 5.1 are in transit (including
storage and transhipment) from any place outside of
Australia, a policy of marine transit insurance covering
the Goods against loss or damage occurring while in
fransit until delivery of the Goods to the Delivery Point
on an "allrisks" basis, including war, riots, strikes and civil
commotion coverage.

GST or Goods and Services Tax means the tax payable on
taxable supplies under the GST Legislation.

GST Legislation means the A New Tax System (Goods and

Services Tax) Act 1999 (Cth) and any related Act imposing

such tax or legislation that is enacted to validate, recapture

or recoup such tax.

Guarantor has the meaning given in clause 4.6(a) {ii).

ICT means information and communication technologies.

Incoterms 2020 means the publication called the ICC

Incoterms published by the International Chamber of

Commerce, 2020 Edition.

Insolvency Event means in relation to a party to the Contract,

any of the following:

(a) the party informs the other party in writing, or its
creditors generally, that the party is insolvent or is
unable to proceed with the Confract for financial
reasons;

(b) a trustee, receiver, receiver and manager, inferim
receiver, controller,  administrator,  custodian,
sequestrator, provisional liquidator, liquidator or any
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foreign law equivalent or other person with similar
power is appointed to the party;
(c) the party:

(i) becomes bankrupt or insolvent within the
meaning of section 95A of the Corporations
Act or under any bankruptcy, insolvency or
analogous Law;

(ii) would be presumed by a court fo be insolvent
under section 459C(2) of the Corporations Act;

(iii) fails to comply with a statutory demand (within
the meaning of section 459F(1) of the
Corporations Act) and fails to remedy that
failure within 7 days affer being required in
writing to do so by the party issuing the
statutory demand;

(iv) makes any assignment in bankruptcy or makes
any other assignment for the benefit of
creditors;

(v) seeks relief from its obligations to creditors

under any bankruptcy, insolvency or
analogous Law;

(vi) commences any proceeding, files a petition or
proposal to take advantage of any act of
bankruptcy or insolvency;

(vii) resolves to, consents to or acquiesces in the
appointment of a trustee, receiver, receiver
and manager, interim receiver, controller,
administrator, custodian, sequestrator,
provisional liquidator, liquidator or other person
with similar power of itself or of all or a portion
of its assets; or

(vii)  files a petition or otherwise commences any
proceeding seeking to enter into any
compromise, reorganisation, arrangement,
composition or readjustment under any
applicable bankruptcy,  insolvency  or
analogous Law affecting creditors’ rights or
consents to, or acquiesces in, the filing of such
a petition, or commencement of such
proceedings; or

(d) any act is done or event occurs which, under
applicable Law, has a similar effect to anything

mentioned in paragraphs (b) or (c).

Intellectual Property Rights means all present and future rights
in relatfion to patents, designs, frademarks, copyright or other
protected intellectual property rights (or any rights to
registration of such rights) whether created before or after the
Award Date and whether existing in Australia or otherwise.

Key Details means the particulars which appearin Schedule 1.

Key Performance Indicators or KPIs means the key
performance indicators:

(a) in Schedule 8 of the Appendix; and

(b) if any, set out in Schedule 3.
Law means:
(a) any legally binding law, legislation, statute, act,

regulation, subordinate legislation, rule, by-law, order,
proclamation, decree, ordinance, directive or code
which is enacted, issued or promulgated by the
Commonwealth or any State or Territory government;

(b) common law and equity;

(c) Approvals; and

(d) any other relevant Authority requirements.
Legal Opinion means a legal opinion:

(a) from:

(i) lowyers to the Contractor, authorised to
practise in the place of incorporatfion of the
Confractor, stating that the Contract is binding
and enforceable against the Contractor; and
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(i) lawyers to the Guarantor, authorised to
practise in the place of incorporation of the
Guarantor, stating that the parent company
guarantee is binding and enforceable against
the Guarantor,
(iif) (as applicable);
(b) which states that it may be relied upon by the
Principal; and
(c) in a form reasonably satisfactory to the Principal.
Moral Rights means any of the moral rights defined in the
Copyright Act 1968 (Cth) or other analogous rights arising
under any other Law that exists or may come to exist
anywhere in the world.
Motor Vehicle Insurance means a policy of insurance
covering vehicle third party bodily injury and property
damage in respect of all vehicles to be used by the
Contractor (whether owned, rented or leased) in connection
with the Contractor's Activities.

Notice of Acceptance means, subject to clause 13.7, a notice
under clause 13.4(a)(ii) by the Principal's Representative
stating that Acceptance of the Goods has been achieved.

Notice of Dispute has the meaning given in clause 15.1.

Objectives means those objectives stated in paragraph A of
the Background.

Option Period 1 means the period stated in the Key Details.
Option Period 2 means the period stated in the Key Details.
Option Period 3 means the period stated in the Key Details.

Other Contractor means any supplier, contractor, consultant,
artist, fradesperson or other person engaged to do work other
than the Contractor and its Subcontractors.

Payment Schedule means the document (if any) in
Schedule 2.

Personal Information means information or an opinion
recorded in any form about an individual whose identity is
apparent or can reasonably be ascertained from the
information or opinion.

Personnel means:

(a) in respect of the Contractor, any directors, officers,
employees, consultants, agents and Subcontractors of
the Contractor; and

(b) in respect of the Principal, any directors, officers,
employees, consultants, agents and confractors of the
Principal (other than the Contractor).

PID Act means the Public Interest Disclosures Act 2022 (NSW).

Policies and Procedures means the most recent versions of the
policies and procedures available at
https://www.waternsw.com.au/about/information/policy,
and any other policies or procedures of the Principal nofified
to the Confractor from time to time, each as updated from
fime fo time.

PPSA means the Personal Property Securities Act 2009 (Cth)
and regulations made under that Act.

Pre-existing IPR in respect of a party means:

(a) any Intellectual Property Rights belonging to that party
that are pre-existing as at the Award Date, but does
not include any Intellectual Property Rights developed
by the Contfractor or any of its Personnel for the
purposes of, or in anficipation of, carrying out the
Confractor's Activities; or

(b) any Intellectual Property Rights that are brought into
existence by or on behalf of that party, other than as
a result of the performance of that party's obligations
under this Conftract,
and used by a party in performing its obligations under
this Confract.

Principal Data means all data and information relating to the

Principal or its operations, facilities, clients, customers,

Personnel, assets and programs (including Personal
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Information) in whatever form that information may exist, and
whether entered into, stored in, generated by or processed
through software or equipment, or produced as part of the
performance of the Contractor's Activities.

Principal Environment means the combination of hardware,
software, systems (including ICT systems), infrastructure and
services used by the Principal from time to time.

Principal's Representative means the person so nominated in
the Key Details or any other person nominated by the Principal
from time to time under clause 3.2 to replace that person.

Privacy Laws means all applicable laws relating to privacy
and Personal Information, including the Privacy and Personal
Information Protection Act 1998 (NSW), Privacy Act 1988 (Cth)
and any applicable principles, codes or directions issued
under those Laws.

Product Liability Insurance means a policy of product liability
insurance:

(a) covering the respective rights and interests and
liabilities to third parties of the Principal, the
Confractor, the Principal's Representatives and all
Subcontractors from time to time;

(b) covering the parties' respective liability to each other;
and

(c) which complies with the requirements set out in clause
5.5(c),

for loss or damage to property (including the Principal's

property) and the death of or injury to any person (other than

liability which the Law requires to be covered under a Workers

Compensation Insurance policy) arising out of, or in any way

in connection with, the Goods.

Professional Indemnity Insurance means a policy of insurance

to cover claims for breach of professional duty (whether owed

in contract or otherwise) or any act or omission in rendering of
services by the Contractor orits Subcontractors in carrying out
the Contractor's Activities.

Project has the meaning given to this term in the Background.

Public Liability Insurance means a policy of public liability

insurance:

(a) covering the respective rights and interests and
liabilities to third parties of the Principal, the
Contractor, the Principal's Representatives and alll
Subcontractors from time to time;

(b) covering the parties' respective liability to each other;
and

(c) which complies with the requirements set out in clause
5.5(c),

for loss or damage to property (including the Principal's

property) and the death of orinjury to any person (other than

liability which the Law requires to be covered under a Workers

Compensation Insurance policy) arising out of, or in any way

in connection with, the Contractor's Activities.

Purchase Order means:

(a) where a Standing Offer Agreement exists, the
'Purchase Order' issued under the Standing Offer
Agreement (if any) and includes any annexures,
schedules, exhibits and attachments to the Purchase
Order; and

(b) otherwise, a purchase order (or any document or
documents together referred to by the Principal as the
purchase order) issued by the Principal to the
Conftractor for the purposes of invoicing and payment.

Qualifying Cause means:

(a) an Act of Prevention;

(b) a Force Majeure Event; or

(c) a Direction to suspend that safisfies clause 10.13(c)(ii).
Security Incident means any one or more of the following:

(a) any unauthorised (whether under the Contract or

otherwise) or unlawful use of, loss of, access to,
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alteration of, or disclosure of Principal Data,
Confidential Information or Personal Information within
the Contractor's or its Personnel's possession or control
(including any data and information stored on the
Contractor's equipment or in the facilities used by the
Contractor to carry out the Contractor's Activities, or
any unauthorised or unlawful access to such
equipment or facilities);

(b) any Eligible Data Breach or other nofifiable data
breach under the Privacy Laws;
(c) any Virus, denial of service attack or other incident

(including any breach of the Confractor's or the
Principal's ICT systems) that compromises or adversely
impacts the Principal, the Contractor's Activities or the
security, availability or integrity of Principal Data, the
systems and technologies holding such data or the
Principal Environment (or which has the intent to do

so);
(d) a Cyber Security Incident as defined in clause 21.2(a);
(e) any security breaches, cyber security incidents or

similar events relating to, or affecting, Principal Data,
Confidential Information, Personal Information or the
Principal Environment which trigger, or are likely to
trigger, contractual reporting obligations or legal
reporting obligations to an Authority or which would
require a response or action under the Contract, at
Law or under any of the Policies and Procedures;

(f) where there are reasonable grounds to suspect that
any of the breaches or circumstances under
paragraphs (a) to (e) have occurred or are likely to
have occurred or will occur; or

(9) any alleged occurrence of any of the above events or
circumstances.

Security Program has the meaning given to that termin clause
21.1(a).

Separable Portion means a separable portion of the Goods
and Services identified as such in the Key Details.

Services means the services (if any) which the Contractor is
required to perform under the Confract, as more particularly
described in the Statement of Work.

Site means any land made available by the Principal fo the
Contractor to camry out the Contractor's Activities, if any,
including any such land described in the Statement of Work.

Software means any software, firmware, computer code or
configuration files provided, developed or modified or
required to be provided, developed or modified, by the
Contractor to or for the Principal in connection with the
Contractor's Activities, the Goods, the Services or the
Deliverables (including any developments, modifications,
enhancements, adaptations or derivative works made in
respect of those items).

SOP Act means the Building and Construction Industry Security
of Payment Act 1999 (NSW).

Source Code means, in respect of any software, firmware,
computer code or configuration files (Computer Programs),
the human readable code of such Computer Programs, and
includes associated software including scripts and applets
(collectively comprised in a complete copy of all of the
foregoing in executable code) and all compliers, tools,
language, documentation necessary to operate, maintain
and modify the executable code copy of that Computer
Program including all technical documentation and
specifications in respect of that Computer Program, including
any other information necessary for a reasonably skilled
computer programmer fo understand the program logic of
the software, firmware, computer code or configuration files
and fo perform any of those acts in relafion to it.

Standing Offer Agreement means the agreement entitled
"Standing Offer Agreement" between the Contractor and the
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Principal to which these General Conditions of Contract are
annexed (if applicable).

Statement of Work means:

(a) the document in Exhibit A (if any); and

(b) where a Standing Offer Agreement exists, any
Statement of Work attached to the Purchase Order.

Step-In Right has the meaning given in clause 16.

Subcontractor means any person engaged by the Contractor
for the performance of any of the Contractor's Activities.

Term of Services means the period described as such in the
Key Details (as extended pursuant to clause 2.3).

Tests means:

(a) the tests and procedures specified in the Statement of
Work which are to be carried out before or after the
Goods have been delivered to the Principal;

(b) any other tests required by the Principal's
Representative; and

(c) any other tests required to ascertain whether the
Goods and Services or a specified part thereof meet
the requirements of the Contract,

and each of them is a Test.

Unconditional Undertaking means an unconditional
undertaking (duly stamped) substantially on ferms, and given
by a financial institution, approved by the Principal (and the
terms of the unconditional undertaking set out in Schedule 1
of the Appendix are approved by the Principal).

Variation means, unless otherwise stated in the Contract, any
change to the Goods and Services including any addition,
increase, decrease, omission, deletion or removal fo or from
the Goods and Services.

Virus means a computer program, code, device, product or
component that is designed to threaten the security or
integrity of, or prevent, inhibit or impair the performance of,
the Principal's operations, the Deliverables or the Contractor's
Activities, or pose a threat or hazard to the security or integrity
of the Principal's operations.

WHS Legislation means legislation relating to health and safety
at work including:

(a) the Work Health and Safety Act 2011 (NSW); and
(b) the Work Health and Safety Regulation 2017 (NSW).

WHS Management Plan means the work health and safety
plan to be prepared by the Confractor under clause 7.4,
which must:

(a) set out in adequate detail the procedures the
Conftractor willimplement to manage the Contractor's
Activities from a work health and safety perspective;

(b) describe how the Contractor proposes to ensure the
Confractor's Activities are performed consistently with
WHS Legislation; and

(c) comply with the specific requirements of Part 6.4 of the
Work Health and Safety Regulation 2017 (NSW) in
relation to the matters that a WHS management plan
must include.

Workers Compensation Insurance means a policy of
insurance to insure against liability for death of or injury to
employees, including liability by statute and at common law.

1.2 Interpretation
In the Contract:
(a) headings are for convenience only and do not affect

interpretation;
and unless the context indicates a contrary infention:

(b) an obligation or liability assumed by, or a right
conferred on, 2 or more persons binds or benefits them
jointly and severally;

(c) "person" includes an individual, the estate of an
individual, a corporation, an Authority, an association
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(d)

(e)

(f)

(9)

(i)

(1)

(k)
(1)

(m)

(o)

(p)

or a joint venture (whether incorporated or
unincorporated), a partnership and a frust;

a reference to a party includes a party's executors,
administrators, successors and permitted assigns,
including persons taking by way of novation and, in
the case of a trustee, includes a substituted or
additional trustee;

areference to a document (including the Contract) is
to that document as varied, novated, ratified or
replaced from time to time;

a reference to a statute includes its delegated
legislation and a reference to a statute or delegated
legislation or a provision of either includes
consolidations, amendments, re-enactments and
replacements;

a word importing the singular includes the plural (and
vice versa), and a word indicating a gender includes
every other gender;

a reference to a party, clause, schedule, exhibit,
atfachment or annexure is a reference to a party,
clause, schedule, exhibit, attachment or annexure to
or of the Confract, and a reference to the Contract
includes all schedules, exhibits, atfachments and
annexures to it;

if the time for giving any notice, issuing any certificate,
making any payment or doing any other act required
or permitted by the Contract, falls on a day which is
not a Business Day, then the time for giving the notice,
issuing the certificate, making the payment or doing
the other act will be taken to be on the next Business
Day;

if a word or phrase is given a defined meaning, any
other part of speech or grammatical form of that word
or phrase has a corresponding meaning;

"includes” in any form is not a word of limitation;
areference to "$" or "dollar" is to Australian currency;

the word "Subcontractor' includes suppliers and

consultants;

if any term in Schedule 2 or the Statement of Work

refers to a term included in Incoterms 2020, the rules

and definitions governing that term in Incoterms 2020

will apply;

any reference to the Deliverables, Contractor's

Activities, Goods, Services, Design Documentation or

any other document or thing being fit for their

infended purpose (or any similar reference) will be

read as referring to the purpose having regard to any

purpose contfemplated in or reasonably ascertainable

from:

(i) the Contract and, if applicable, any Standing
Offer Agreement; and

(i) to the extent relevant for determining the
purpose in connection with a Variation, any
document provided by the Principal to the
Contractor specifically in connection with the
Variation;

to the extent that:

(i) any amounts are payable fo the Contractor
under the Contract by reference to hourly or
daily rates; and

(ii) the Contractor's Personnel is engaged in the
relevant  Contractor's  Activities for an
increment of time less than a full hour or day (or
for one or more full hours or days plus an
increment of time less than a full hour or day)
(as applicable),

the Contractor will be entitled to payment in respect
of such time on a pro rata basis; and

1.3

WaterNSW
W

a reference to any Authority, institute, association or

body is:

(i) if that Authority, institute, association or body is
reconstituted, renamed or replaced or if the
powers or functions of that Authority, institute,
association or body are transferred to another
organisation, deemed to refer to the
reconstituted, renamed or replaced
organisation or the organisation to which the
powers or functions are fransferred, as the case
may be; and

(ii) if that Authority, institute, association or body
ceases to exist, deemed to refer fo the
organisation which serves substantially the
same purposes or object as that Authority,
institute, association or body.

No bias against drafting party

No term or provision of the Contract will be construed against
a party on the basis that the Contract or the term in question
was put forward or drafted by or on behalf of that party.

1.4

Provisions limiting or excluding liability

Any provision of the Contract which seeks to limit or exclude
a liability of a party, is fo be construed as doing so only to the
extent permitted by applicable Law.

15
(@)

1.6
(a)

(c)

Discretion

Subject to any express provision in the Contract to the
contrary:

(i) a provision of the Contract which says that the
Principal or the Principal's Representative "may"
do or not do something is not to be construed
as imposing an obligation on the Principal or
the Principal's Representative to do or not do
that thing; and

(ii) there will be no procedural or substantive
limitation upon the manner in which the
Principal or the Principal's Representative may
exercise any discretion, power or entittement
conferred by the Contract.

Without limiting the previous paragraph, neither the
Principal nor the Principal's Representative will be
under any obligation to exercise any such discretion,
power or entittlement, for the benefit of the Contractor
or as required by any other legal doctrine which in any
way limits the express words used in the provision of the
Confract conferring the discretion, power or
entitlement.

Authorities

The Confract will not in any way unlawfully restrict or
otherwise unlawfully affect the unfettered discretion of
the Principal to exercise its functions and powers
pursuant to any legislation.

Without limiting clause 1.6(a), anything the Principal
does, or fails to do, or purports to do, pursuant fo its
respective functions and powers under any legislation
will be deemed not to be an act or omission by the
Principal under the Contract.

Without limiting the Contractor’s rights under clause
8.4, the Contractor:

(i) waives any Claims that it may have against the
Principal as a result of the exercise by the
Principal of its respective functions and powers
under any legislation; and

(ii) acknowledges and agrees that:

A. there are many Authorities with
jurisdiction over aspects of the
Contractor's  Activities and  other
matters affecting and affected by the
Contractor's Activities;
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1.7
(a)

(o)

18
(@)

(o)

(c)

B. such Authorities may from time fo fime
exercise their statutory functions and
powers in such a way as to disrupt,
interfere with or otherwise affect the
Confractor's Activities (including, the
exercise by persons (including
individuals) acting on behalf of such
Authorities of powers and functions
including as necessary for such
Authorities to comply with their statutory
functions and powers); and

C. it bears the full risk of all occurrences of
the kind referred to in clause 1.6(c)(ii)B
and will not be entitled to make, and
the Principal will not be liable upon, any
Claim arising out of or in any way in
connection with such occurrences.

Separable Portions
In the Contract:

(i) the expressions:

Defects Liability Period; and
. Notice of Acceptance,

apply separately to each Separable Portion
and references therein to the Goods, the
Services or the Contractor's Activities mean so
much of the Goods, the Services or the
Contractor's Activities as are comprised in the
relevant Separable Portion; and

(i) subclauses 5.1 and 5.3 and clauses 2, 9, 10 and
13 apply separately fo each Separable Portion
and references therein to the Goods, the
Services or the Contractor's Activities mean so
much of the Goods, the Services or the
Contractor's Activities as are comprised in the
relevant Separable Portion.

Separable Portions may be directed by the Principal's

Representative who shall clearly identify for each

Separable Portion:

(i) the portion of the Goods or Services;

(i) the Date for Delivery (if applicable); and

(iif) the respective security and liquidated
damages (all calculated pro-rata according
to the ratio of the Principal's Representative's
valuation of the Separable Portion to the
Contract Price for the Goods or Services).

Novation

The Principal may at any time, at its sole discretion,
novate the Contract to:

(i) the State of New South Wales or any Authority
without the consent of the Contractor; or

(i) an entity not referred fo in clause 1.8(a) (i) with
the prior consent of the Contractor (which shalll
not be unreasonably withheld or delayed by
the Contractor).

If the Principal elects to novate the Contract in
accordance with paragraph (a), the Principal will
provide the Contractor with a duly completed Deed
of Novation and the Contractor must execute the
Deed of Novation and return it to the Principal within 5
Business Days of receipt of the relevant Deed of
Novation.

If the Contractor fails to properly execute the Deed of
Novation within the time period specified in the

A. Acceptance;

B. Date of Acceptance;
C. Date for Delivery;

D. Delivery Point;

E. Defect;

F.

G
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previous paragraph, then for the purpose of executing
the Deed of Novation, the Contractor irrevocably
appoints the Principal to be its attorney with full power
and authority to complete the particulars and
execute, sign, send and deliver in the name of the
Contfractor the Deed of Novation and all notices,
deeds and documents for that purpose.

2 Parties' obligations
21 Contractor's obligations
(a) The Contractor must carry out the Contractor's
Activities and for this purpose:
(i) where the Confractor's Activities include the
supply of Goods:
A. supply the Goods; and
B. ensure that the Goods achieve
Acceptance,
by the Date for Delivery; and
(ii) where the Contractor's Activities includes the
performance of Services, perform the Services
during the Term of Services.
(b) The Contractor must ensure that the Goods and
Services will be fit for their intended purposes.
22 Principal's obligations

The Principal must, in accordance with the requirements of
the Contract:

(a)
(b)
(c)

(e)
2.3

(a)

accept the Goods;
allow the Contractor to perform the Services;

give the Contractor sufficient access to the Site to
allow it to carry out the Contractor's Activities on the
later of:

(i) the date that the Contractor has provided the
Principal's Representative with:

A. any Unconditional Undertaking and
parent company guarantee required
under clause 4;

B. any evidence of any insurance taken
out by the Contractor which is required
under the Contract; and

C. a duly executed Confidentiality
Undertaking as required by clause
6.15(g); or

(ii) the date specified in the Statement of Work;
subject to other provisions of the Contract affecting
access, continue to allow the Contractor sufficient
access to the Site to enable it to carry out the
Contractor’s Activities; and

pay the Contract Price.

Extension of Term of Services

The Principal may (in its absolute discretion):

(i) extend the Term of Services once by a period
up to Option Period 1;

(ii) if the Principal exercised its right to extend the
Term of Services by a period up to Opfion
Period 1 in accordance with clause 2.3(a)(i),
extend the Term of Services once by a period
up to Option Period 2; and

(iii) if the Principal exercised its right to extend the
Term by a period up to Option Period 2 in
accordance with clause 2.3(a)(ii), extend the
Term once by a period up to Option Period 3,
by giving written notice at least 30 days before
the end of the Term of Services (or such other
notice period as the parties may agree).

Any extension exercised in accordance with
paragraph (a) will be on the terms and conditions in
effect on, and takes effect from, the end of the then
current Term of Services but the Contract Price
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2.4
(a)

(o)

(c)

(d)

(e)

payable for the further period will be equal fo the
Contract Price payable for the prior equivalent period
of the original Term of Services, escalated by the
amount set out in the Key Details.

KPIs

This clause 2.4 does not apply where a Standing Offer
Agreement exists.

The Contractor in performing the Contractor's
Activities must comply with the KPIs as amended in
accordance with this Contract.

The Contractor must report to the Principal at the
frequency specified in the Key Details in the form of a
report (KPI Perfformance Report) in a form satisfactory
to the Principal which:

(i) provides an analysis of the performance of the
Contractor in meeting the KPlIs;

(ii) identifies any non-compliances;

(iif) proposes an action plan fo remedy non-
compliances and implement confinuous
improvements; and

(iv) reports on whether the Contractor has
implemented any previous action plan and, if
noft, the extent of non-compliance.

The Contractor acknowledges and agrees that:

(i) the Principal will review each KPI Performance
Report to assess the level of compliance by the
Contractor with the KPIs;

(i) it must provide any action plan required by the
Principal and must implement and comply with
any action plan required by the Principal; and

(iif) the Principal, acting reasonably, may amend
the KPIs provided that the Contractor has been
consulted by the Principal in respect of the
amended KPIs, including being advised of the
reasons for the amendment.

The Principal and the Contractor must meet at the
times specified in the Key Details, to monitor and
review the Contractor's performance under this
Contract and the KPIs and, if required by the Principal,
the Contractor's compliance with any action plan.

Personnel

3.1
(@)

(o)

(c)

(d)

3.2
(@)

(b)

Principal's Representative

The Principal's Representative will give Directions and
carry out all its other functions under the Confract as
the agent of the Principal (and not as an independent
certifier, assessor or valuer).

The Contractor must comply with any Direction by the
Principal's Representative given or purported to be
given under a provision of the Contract.

Except where the Contract otherwise provides, the
Principal's Representative may give a Direction orally
but will as soon as practicable confirm it in writing.

If the Contractor disagrees with any determination
made by the Principal's Representative in respect of a
valuation of any extension of time or entitlement to
costs, it may issue a Notice of Dispute for determination
under clause 15.

Replacement of Principal's Representative

The Principal may at any time replace the Principal's
Representative, in which event the Principal will
appoint  another person as the  Principal's
Representative and notify the Contractor of that
appointment.

Any substitute Principal's Representative appointed
under this clause 3.2 will be bound by anything done
by the former Principal's Representative to the same
extent as the former Principal's Representative would
have been bound.

3.3
(@)

3.5
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Principal's Representative's representative
The Principal's Representative may:

(i) by written notice to the Contractor appoint
persons to exercise any of the Principal's
Representative's functions under the Contract;

(i) not appoint more than one person o exercise a
specific function under the Contract; and

(i) revoke any appointment under paragraph (i) by
notice in writing to the Contractor.

All references in the Contract to the Principal's

Representative  include a reference to a

representative appointed under this clause 3.3.

Contractor's Representative

The Confractor must ensure that the Contractor's
Representative is present at any location where the
Conftractor's Activities are being carried out at all times
reasonably necessary to ensure that the Contractor is
complying with its obligations under the Contract.

A Direction is deemed to be given to the Contractor if
it is given to the Contractor's Representative.

Matters within the knowledge of the Contractor's
Representative are deemed to be within the
knowledge of the Contractor.

If the Principal’s Representative makes a reasonable
objection to the appointment of a representative by
the Contractor, the Confractor must terminate the
appoinfment and appoint another representative,
subject again to the reasonable objection of the
Principal’s Representative.

Key people

The Contractor must:

(@)

(o)

(c)

3.6
(@)

employ those people specified in the Key Details,
including the Contractor’s Representative, in the jobs
specified in the Key Details;

subject to paragraph (c), not replace the people
referred to in paragraph (a) without the Principal's
Representative's prior written approval, with such
approval not to be unreasonably withheld where the
proposed replacement personnel are of at least
equivalent experience, ability and expertise as those
referred to in paragraph (a); and

if any of the people referred to in paragraph (a) die,
become seriously ill or resign from the employment of
the Contractor, replace them with persons approved
by the Principal's Representative of at least equivalent
experience, ability and expertise.

Removal of persons

The Principal's Representative may by notice in writing
instruct the Contractor to remove any person from the
Site or the Contractor's Activities who in the reasonable
opinion of the Principal's Representative is guilty of
misconduct, isincompetent or negligent, is not suitably
qualified or who, in the opinion of the Principal, may
bring the Principal into disrepute.

The Contractor must ensure that any such person is not
again employed in the Contractor's Activities.

Security

Form of security

This clause 4.1 applies where so stated in the Key
Details.

The Contractor must provide security in the form of 2
Unconditional Undertakings each for an amount
representing 5% of the Contract Price.

Security must be provided within 10 Business Days of
the Award Date.
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42
(@)

(b)

4.3

(@)

(b)

(c)

44
(@)

(b)

4.5

Release of security

Subject toits rights to have recourse to the security, the

Principal must:

(i)  within 10 Business Days of the last Date of
Acceptance or the expiry of the Term of
Services (whichever is the later), release such
part of the security provided under clause 4.1
then held so that the Principal holds security to
the value of 5% of the Contract Price; and

(i) release the balance of the security then held
when:

A. the last Defects Liability Period
(including any extensions under
clause 9.12) has expired;

B. the Confractor has provided the
Principal with the final payment claim
required by clause 12.8; and

C. the Contractor has complied with all of
its obligations under the Contract.

If the Principal terminates the Contract pursuant to
clause 14.8 then to the extent that the Principal has not
hadrecourse toit, the Principal must release all security
then held by it when the Contractor has complied with
its obligations under clause 14.9(a)(ii).

Replacement security

If the Principal holds security provided under clause 4.1
which contains an expiry date which is earlier than the
date upon which the Principal is required to return the
security to the Contractor, the Contractor must, on or
before the date which is 20 Business Days prior to the
expiry date for that security, provide the Principal with
replacement security in the form of an Unconditional
Undertaking in exchange for the security which is
being replaced.

If paragraph (a) applies in respect of any security and
the Principal has not received from the Contractor
replacement security in the form of an Unconditional
Undertaking at least 20 Business Days prior to the expiry
date for that undertaking then, irespective of
anything contained in, and without limiting the
Principal's rights under, the Contract or the security, the
Principal may make a demand under the security for
the entire amount payable under that security and
thereafter retain the proceeds.

Subject to the Principal's rights under the Contract to
use these proceeds, the proceeds from any demand
made by the Principal pursuant to paragraph (b) will
be paid to the Contractor at the same time as the
Principal would have been required to return the
security from which the proceeds were obtained.
Additional security

If the Principal directs a Variation under clause 11.2
which increases the Contract Price, the Principal may
direct the Contractor to provide additional security so
as to ensure that the amount of the security then held
by it equals up to 10% of the Contract Price.

The Contractor must provide additional security in the
form of an Unconditional Undertaking within 10
Business Days of a Direction under clause 4.4(a).

Interest

The Principal:

(@)

(o)

is not obliged to pay the Contractor interest on any
Unconditional Undertaking provided under clause 4.1,
4.3 or 4.4 including the proceeds of any bank
guarantee if it is converted into cash; and

does not hold the proceeds or money referred to in
paragraph (a) on trust for the Contractor.

4.6
(a)

47
(a)

(b)

5
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Parent company guarantee

Subject to clause 4.6(b), if the Contractor is required

by the Key Details to provide a parent company

guarantee, the Contractor must, on the Award Date,

provide the Principal's Representative with a parent

company guarantee:

(i) in the form set out in Schedule 2 of the
Appendix with all particulars completed; and

(ii) duly executed by the person named in the Key
Details (Guarantor).

The Contractor is not required to provide a parent

company guarantee under clause 4.6(a) if it has

provided a parent company guarantee under the

Standing Offer Agreement (if any).

PPSA

To the extent the PPSA applies to any goods, materials
or other items supplied by the Contractor to the
Principal, the Contractor warrants that:

(i) the supply of goods, materials or other items to
the Principal does not breach any security
agreement the Contractor has with a third
party; and

(ii) the supply of goods, materials or other items to
the Principal is within the ordinary course of the
Contractor's business.

The Contractor indemnifies the Principal against any
Claims against, or costs, losses or damages suffered or
incurred by the Principal directly or indirectly in
connection with any infingement of, or Claim in
regard to, any third party security agreement or
security interest under the PPSA arising as a result of:
(i) the Conftractor carrying out the Contractor's
Activities; or
(ii) goods, materials or other items supplied to
Principal by the Contractor infringing that third
party’s rights under the PPSA.

Risks and insurance

5.1

Risk of Goods

The Contractor will bear the risk of and indemnify the Principal
against:

(a)

(c)

5.2

any loss of or damage to:
(i) the Goods; and

(ii) unfixed goods and materials intended for
incorporation in the Goods but not vyet
incorporated,
until the date stated in the Key Details,
notwithstanding that ownership of all or part of
the Goods may previously have passed fo the
Principal under the Contract;

after the date stated in the Key Details, any loss of or
damage to the Goods arising from any act or omission
of the Contractor during the Defects Liability Period or
from an event which occurred prior to the date stated
in the Key Details; and

where the Services involve the refurbishment, overhaul
or repair of, or any other work in relation to, any parts,
plant, equipment or goods owned by the Principal,
any loss or damage to such parts, plant, equipment or
goods while they are in the care, custody or control of
the Contractor.

Contractor's indemnity

The Contractor will indemnify the Principal against:

(a)

(o)

any loss of or damage to property of the Principal
(other than property referred to in clause 5.1(a)); and

any liability to or Claims by any person against the
Principal in respect of loss of or damage to property or
injury to or death of persons,
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5.3
(@)

(b)

5.4

caused by, or arising out of, or in any way in
connection with, the Contractor's Activities provided
that the Contractor's responsibility to indemnify the
Principal will be reduced to the extent that an act or
omission of the Principal, Principal's Representative or
an Other Contractor engaged by the Principal may
have contributed fo the loss, damage, injury or death.
Reinstatement

During the period during which the Contractor bears
the risk of loss or damage under clause 5.1, the
Contractor must, unless otherwise directed by the
Principal's Representative, promptly replace or
otherwise make good any loss of, or repair the
damage fo, the Goods or any relevant unfixed goods
and materials.

The Contractor will bear the cost of any replacement,
making good or repair under paragraph (a), except to
the extent that an act or omission of the Principal,
Principal's Representative or an Other Contractor
engaged by the Principal may have contributed to
the loss or damage, in which case the replacement,
making good or repair will be freated as if it were a
Variation the subject of a Direction by the Principal's
Representative and clause 11.3 applied.

Insurance by Principal

The Principal must, from the Award Date, effect the insurance
(if any) specified in the Key Details. The insurance is subject to
the exclusions, conditions and excesses noted in the policies
and the Confractor:

(a)

(b)

(c)

(d)

(e)

55

must satisfy itself of the nature and extent of the
Principal's insurance;
acknowledges that the insurances effected by the
Principal do not cover every risk to which the
Contractor might be exposed and are subject to
deductibles and limits, and the Contractor may at its
cost, take out insurance fo:
(i) insure any risks not insured by the Principal's
insurance; or
(ii) cover any such exclusions, condifions or
excesses in that insurance,
which the Contractor wants fo insure against or
cover;
where it bears the risk of the relevant loss or damage
under clause 5.1 or is required fo indemnify the
Principal under clause 5.2, must bear the cost of any
excesses in the Principal's insurance;
will be responsible for paying or bearing all excesses in
relation to insured matters under the insurances
effected by the Principal in accordance with the
policy terms; and

may effect its own insurance to cover the amount of
any excess.

Contractor insurance obligations

The Contractor must:

(@)

from the Award Date effect and have in place the
following insurance with insurers and on terms
satisfactory fo the Principal's Representative acting
reasonably:

(i) Goods Insurance;
(i) Public Liability Insurance;
(iif) Product Liability Insurance;

(iv) Workers Compensation Insurance;

(v) Motor Vehicle Insurance;

(vi) if an amount is included in the Key Details for
such insurance, Cyber Insurance; and

(vii) if the Confractor's Activities involve design

services or any other professional services,
Professional Indemnity Insurance,
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for at least the amounts referred to and with
the maximum deductibles specified in the Key
Details;

(b) in relafion to the Workers Compensation Insurance
ensure that each of its Subcontractors has similar
insurance to the Workers Compensation Insurance
covering the Subcontractor's employees;

(c) ensure that the Public Liability Insurance and the
Product Liability Insurance comply with the
requirements set out in the Key Details;

(d) ensure that the insurance policies obtained in
accordance with this clause 5.5 do not contain an
exclusion for dammed works or wet works;

(e) provide the Principal's Representative with copies of
certificates of currency for the insurances referred to in
paragraphs (a) and (b), as required by the Principal's
Representative from time to time; and

(f) upon request by the Principal's Representative,
promptly provide the Principal's Representative with a
copy of any insurance policy that is either in the joint
names of the Contractor and the Principal or extends
the benefit of cover to the Principal as an insured in
respect of its liability for the acts or omissions of the
Confractor and its Subcontractors.

5.4 Period of insurance

The insurance which the parties are required to have in place

under this clause 5 must be maintained:

(a) in the case of Goods Insurance, until the Contractor
ceases to bear the risk of loss of or damage fo the
Goods under clause 5.1;

(b) in the case of Public Liability Insurance and Cyber
Insurance, at all fimes at which the Contractor
performs the Confractor's Activities (and at least until
the expiry of the Term of Services);

(c) in the case of Product Liability Insurance and
Professional Indemnity Insurance, until the expiry of 6
years following the end of the Defects Liability Period;

(d) in the case of Workers Compensation Insurance, at all
times at which the Contractor performs the
Conftractor's Activities; and

(e) in the case of Motor Vehicle Insurance, at all times that
the vehicles are to be used by the Contractor in
connection with the Contractor's Activities or are on
the Site.

5.7 Insurers

Unless otherwise approved in writing by the Principal, the
insurance that the Contractor is required to have in place
under clause 5.5 must be maintained with insurers that:

(a) are authorised under the Insurance Act 1973 (Cth) to
carry on an insurance business in Australia and are
supervised by the Australian Prudential Regulation
Authority; and

(b) have a credit rating of not less than A from Standard &
Poor's, A2 from Moody's Investor Services or A- from
A.M. Best Company.

5.8 Insurance obligations

The Contractor must (in relafion to the insurance required
under clause 5.5) and the Principal must (in relation to the
insurance required under clause 5.4)ensure that they:

(a) do not do anything which prejudices any insurance;

(b) if necessary, rectify anything which might prejudice
any insurance;

(c) reinstate an insurance policy if it lapses;

(d) do not cancel, vary or allow an insurance policy to

lapse without the prior written consent of the other
party's representative;
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(e) immediately notify the other party's representative of
any event which may result in an insurance policy
lapsing or being cancelled; and

(f) give full, true and particular information o the insurer
of all matters and things the non-disclosure of which
might in any way prejudice or affect any such policy
or the payment of all or any benefits under the
insurance.

5.9 Failure to insure

If the Contractor fails to:

(a) provide copies of any insurance policy together with
evidence satisfactory to the Principal's Representative
that the policy is current; or

(b) effect insurance which is with insurers and on ferms
satisfactory to the Principal's Representative,

as required by clause 5.5, the Principal may, if the Contfractor

has not resolved its failure under paragraph (a) or (b) within 5

Business Days of being nofified by the Principal's

Representative of the failure, without prejudice to any other

rights it may have, effect the insurance and the cost will be a

debt due from the Contractor to the Principal.

5.10 Notice of potential claim
The Contractor must:

(a) as soon as possible inform the Principal in writing of any
occurrence that may give rise to a claim under an
insurance policy required by the Contract, if that claim
would:

(i) have a materialimpact on insurance proceeds
available under that policy; or

(i) affect the Contractor's ability to comply with its
obligations under the Contract, including this

clause 5;
(b) keep the Principal informed of subsequent
developments concerning the claim; and
(c) ensure that its Subcontractors similarly inform the

Contractor and the Principal in respect of occurrences
which may give rise to a claim by them.

5.11  Cross liability

Where the Contract requires insurance to be effected in joint
names or extend the benefit of cover to the Principal as an
insured in respect of its liability for the acts or omissions of the
Contractor and its Subcontractors, the party effecting the
insurance must ensure that the insurance policy provides that:

(a) insofar as the policy may cover more than one insured,
all insuring agreements and endorsements (with the
exception of limits of liability) will operate in the same
manner as if there were a separate policy of insurance
covering each named insured;

(b) the insurer waives all rights, remedies or relief to which
it might become entitled by subrogation against any
of the parties covered as aninsured and that failure by
any insured to observe and fulfil the terms of the policy
will not prejudice the insurance in regard to any other

insured;

(c) any non-disclosure by one insured does not prejudice
the right of any other insured to claim on the policy;
and

(d) a nofice to the insurer by one insured will be deemed

to be notice by all insured parties.
5.12 Lliabilities unaffected

The effecting of insurance by the Contractor or the Principal
and the approval of any insurance policy, terms of insurance
or insurer by the Principal's Representative does not limit any
obligations or liabilities of the Contractor (including the
obligation to effect the insurances required by the Contract).
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6 Design and documentation

6.1 Principal’'s documents

The Principal must provide to the Contractor the documents
and number of copies of those documents specified in the
Key Details.

6.2 Contractor's design

(a) Clauses 6.2 to 6.5 apply if any design work is required
as part of the Services.

(b) The Confractor must:

(i) design the Goods or parts thereof (as
applicable) which the Contract requires it to
design and for this purpose prepare all relevant
Design Documentation; and

(ii) prepare all Desigh Documentation required for
the performance of the Services.

(c) The Contfractor must submit the  Design
Documentation it prepares to the Principal's
Representative in accordance with the program
approved by the Principal's Representative under

clause 10.2.

6.3 Principal's Representative may review Design
Documentation

(a) The Principal's Representative may:

(i) review any Design Documentation, or any
resubmitted Design Documentation, prepared
and submitted by the Contractor; and

(i) within 15 Business Days of the submission by the
Confractor of such Design Documentation or
resubmitted Design Documentation, reject the
Design Documentation if in its reasonable
opinion the Design Documentation does not
comply with the requirements of the Contract.

(b) If any Design Documentation is rejected, the
Confractor  must  submit  amended  Design
Documentation to the Principal's Representative.

(c) The Contractor must not commence manufacture or
production of the part of the Goods to which any
Design Documentation which it has submitted to the
Principal's Representative applies, unless the Principal's
Representative has had 15 Business Days to review the
Design Documentation and has not rejected the
Design Documentation.

6.4 No obligation to review

(a) The Principal's Representative does not assume or owe
any duty of care to the Contractor to review, or in
reviewing, the Design Documentation submitted by
the Contractor for errors, omissions or compliance with
the Contract.

(b) Subject to clause 19.1, no review or approval of,
comments upon, rejection of, or failure to review or
comment upon or reject, any Design Documentation
prepared by the Contractor or any other Direction by
the Principal's Representative about the Design
Documentation will:

(i) relieve the Contractor from, or alter or affect,
the Contractor's liabilities or responsibilities
whether under the Contract or otherwise
according to Law; or

(ii) prejudice the Principal’s rights against the
Confractor whether under the Contract or
otherwise according fo Law.

6.5 Copies of Design Documentation

For the purposes of clauses 6.2 and 6.3, the Contractor must
submit or resubmit to the Principal's Representative, the
number of copies specified in the Key Details of any Design
Documentation.

6.6 Fitness for purpose

The Confractor warrants that:
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(a)

(o)

(d)

(e)

6.7

any Design Documentation it prepares will be fit for its
infended purpose;

upon delivery and (if applicable) upon Acceptance,
the Goods will meet the requirements of the Contract
and be fit for their intended purpose;

where the Services relate to the Goods, the Goods will
remain fit for their infended purpose;

documents provided by the Principal under clause 6.1
are accurate and suitable for their purposes under the
Contract unless within 10 Business Days of receipt the
Contractor gives written nofice to the Principal's
Representative of any deficiencies in such documents;
and

it will carry out the Contractor's Activities having regard
to the Objectives.

IP warranties and representations

The Contractor warrants and represents that:

(a)

(o)

(c)

6.8
(@)

(o)

()

(d)

(e)

(f)

6.9
(a)

it owns, or is licensed by the owner to use and sub-
licence all Pre-existing IPR;

in camrying out the Contractor's Activities, the
Contractor will not infringe the Intellectual Property
Rights or Moral Rights of any person; and

the Principal's (or any of the Principal's sub-licensees')
use or receipt of any Deliverables, Goods or Services
for any purpose will not infringe the Intellectual
Property Rights of the Contractor or any third party.
Ownership

The Contractor agrees that, immediately upon the
creation of any Deliverables, the Principal owns the
Deliverables.

The Confractor assigns to the Principal all existing and

future interest, title and rights (including Intellectual

Property Rights) subsisting in and to any Deliverables

(including any Deliverables that have been jointly

created, developed or brought into existence by the

Principal and Contractor) excluding all Pre-existing IPR.

Where the Deliverables comprise any Software, in

addition to owning the Intellectual Property Rights in

that Software, the Principal will own, and the

Contractor assigns to the Principal all Intellectual

Property Rights in:

(i) all modifications, developments, derivative
works, updates or upgrades to that Software;
and

(i) any configuration files which are based on or
which arise in connection with the Principal's
intfernal or other design work, definitions or
requirements.

The Contractor must promptly do all things reasonably

required, including executing any documents, to

further effect the assignment of the Intellectual

Property Rights in the Deliverables (including as a

present assignment of future copyright) from the

Contractor to the Principal in this clause 6.8.

The Contractor must procure that its Personnel ensure
that the ownership of the Intellectual Property Rights in
the Deliverables which would, but for the application
of this clause 6.8, vest in such Personnel, vest in or are
transferred or assigned immediately to the Principal on
and from the date of creation.

The Principal grants to the Confractor a limited,
revocable, non-exclusive, royalty-free licence to use
the Deliverables during the Term of Services solely to
the extent necessary for the Contractor fo perform the
Contractor's Activities in accordance with the
Contract.

Pre-existing IPR

Each party will retain its Pre-existing IPR and nothing in
this Contract assigns or transfers the Pre-existing IPR of

(c)

(d)
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one party to another. Neither party may assert or bring

any claim for ownership of any or all of the other

party’s Pre-existing IPR.

The Contractor grants fo the Principal a non-exclusive,

irevocable, perpetual, fransferable, royalty-free

licence to use, reproduce, make adaptations of,
modify orincorporate into other work (and sub-licence
any other third party to do so) all existing and future

Intellectual Property Rights comprised in or subsisting in

the Contractor's Pre-existing IPR to:

(i) allow the Principal the full benefit and
enjoyment of the Goods, the Services, the
Deliverables and Confractor's Activities;

(ii) use the Contractor's Pre-existing IPR:

A. to procure, undertake or perform any
works, activities, goods or services in
connection with any design,
consfruction, upgrade or further
upgrade or refurbishment of the Goods
or Services, or any plant, equipment,

infrastructure  or  systems owned,
operated or maintained by the
Principal;

B. to install, operate, maintain  and

monitor the Goods or Services or any
plant, equipment, infrastructure or
systems owned, operated or
maintained by the Principal;

C. to integrate the Goods or Services with
any other plant, equipment,
infrastructure  or  systems owned,
operated or maintained by the
Principal; or

D. for any other purpose associated or in
any way in connection with the
Objectives; and

(iii) disclose the Contractor's Pre-existing IPR on a
confidential basis to third parties for the
purposes of a tender process for any
procurement in connection with the matters

set out in clause 6.9(b) {ii).

The Principal grants to the Contractor a non-exclusive
licence to use the Principal's Pre-existing IPR during the
Term of Services solely for the purpose of carrying out
the Confractor's Activities in accordance with the
Confract.

Where the Contractor's Pre-existing IPR includes any
Software, the rights described in clause 6.9(b) also
include, in addition to the rights described in that
clause, the rights to (and to sub-licence any third party
to) use the Intellectual Property Rights subsisting in that

Software to:

(i) maintain, support, enhance and adapt that
Software (other than where the Intellectual
Property Rights in such Software are owned by
the Principal, including as a Deliverable or
where any modifications, developments,
derivative works, updates or upgrades to the
Software are owned by the Principal pursuant
to clause 6.8) for all purposes associated with
the use and enjoyment of the Goods, the
Services, the Deliverables and Contractor's
Activities; and

(ii) access and modify the Software (including,
where accessed under the escrow deed
contemplated in clause 6.11, the Source Code
of that Software), including for the purposes of
any subsequent use or support of, repairs to,
maintenance or servicing of, or additions,
alterations or further developments to, the
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Goods, the Services, the Deliverables and the
Contractor's Activities.

6.10 Indemnity and infringement

The Contractor must indemnify the Principal against any
Claims against, or cosfs, losses or damages suffered or
incurred by, the Principal, arising out of, or in any way in
connection with, any actual or alleged infringement of any
Intellectual Property Rights or Moral Rights in or associated
with the Goods and Services, any Deliverables or any breach
by the Contractor of clause 6.11 or 6.12.

6.11 Source Code

Where so specified in the Key Details within 5 Business Days of
the Award Date, or otherwise at any later date notified to the
Contractor by the Principal from time to time (if the Key Details
state that an escrow deed may be required on request), the
Contractor must enter into an escrow deed with the Principal
and an escrow agent:

(a) on terms reasonably satisfactory to the Principal (and
terms generally consistent with the form of escrow
deed set out in Schedule 3 of the Appendix); and

(b) in respect of, and under which the Contractor places
info escrow, any and all Source Code relating to any
Software.

6.12  Moral Rights

The Contractor must, at its own expense, obtain or procure all
consents or waivers from any person who has Moral Rights in
the Deliverables and the Goods and Services to the extent
necessary to ensure that the Principal may do or authorise any
acts or omissions consistent with the ownership and licences
granted by clauses 6.8 and 6.9 without infringing any Moral
Rights.

6.13  Contractor to notify errors

The Contractor shall review any documentation which makes
up the Contract, and any revisions of and additions to such
documentation issued by the Principal's Representative for
the purposes of the Contractor's Activities, for any ambiguity,
discrepancy, inconsistency, errors, contradictions or omissions
and promptly notify the Principal's Representative of any
ambiguity,  discrepancy, inconsistency, such  errors,
contradictions or omissions of which the Contractor becomes
aware for the attention and action of the Principal's
Representative.
6.14  Resolution of ambiguities
(a) The following order of precedence will apply to any
ambiguity, discrepancy or inconsistency in  the
documents which make up the Contract, with those
higher in the list having precedence over those lower

in the list:
(i) either:
A. where a Standing Offer Agreement
exists, the Purchase Order; or
B. otherwise, the Formal Instrument of
Agreement;

(i) the General Conditions of Contract (including
the Schedules and Appendix);

(iif) any Exhibits to the General Conditions of
Contract other than the Statement of Work;

and
(iv) the Statement of Work.
(b) If either party discovers any ambiguity, discrepancy or

inconsistency in the documents which make up the
Contract or between the Conftract and any
documents provided fo the Contractor by or on behalf
of the Principal which the Contractor is required by the
Contfract to use for manufacture and production
purposes:

(i) the party must promptly give nofice to the

other; and

(c)

6.15
(a)

(c)

(d)
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(ii) the Principal's Representative must instruct the
Confractor as to the course it must adopt within
5 Business Days of the notice under paragraph
(b)(i), and the Contractor must comply with
any such instructions.

If compliance with the Principal's Representative's
instruction under paragraph (b)(ii) causes the
Confractor to incur more or less cost than a
competent and experienced contractor (having the
experience of a confractor that is an expert in carrying
out work of a nature similar to the Contractor's
Activities) could reasonably have anticipated if it had
carefully examined the Contract documents on or
before the Award Date, then the difference in cost, as
reasonably determined by the Principal's
Representative, will be added to or deducted from the
Conftract Price (as applicable).

If any ambiguity, discrepancy or inconsistency exists
between the Statement of Work and any part of the
Design Documentation (which the Confractor is
enfitted to use for manufacture and production
purposes under clause 6.3) then, unless otherwise
directed in writing by the Principal's Representative,
the Statement of Work will prevail.

Confidentiality

The Contractor must:

(i) keep the Confidential InNformation confidential,
safe, secure and protected  against
unauthorised use and access and, subject to
paragraph (b), not disclose the Confidential
Information to any person;

(ii) not use or permit the use of the Confidential
Information for any purpose other than for the
sole purpose of carrying out the Contractor's
Activities; and

(iii) ensure that Confidential Information is not
copied or reproduced without the Principal's
express written consent.

The Contractor may disclose Confidential Information:

(i) with the prior written consent of the Principal;

(ii) to the Contractor's Personnel, but only to the
extent that each person has a "need to know"
the Confidential Information for the purposes of
carrying out the Contractor's Activities; and

(iii) fo the extent required by Law.

If the Contractor is required by Law to disclose any
Confidential Information, the Contractor must before
doing so immediately nofify the Principal and comply
with any reasonable directions given by, or
requirements of, the Principal.

Subject to paragraph (e), on the termination,
completion or expiry of the Contract orif requested by
the Principal, the Contractor must cease access to
and use of Confidential Information and:

(i) promptly and securely return to the Principal alll
documents and other physical records of
Confidential Information in its or its Personnel's
possession, custody or control;

(ii) securely delete the Confidential Information
from any computer system or other device
operated or confrolled by, or which may be
accessed by, the Contractor or the
Confractor's Personnel;

(iii) where applicable, comply with the Principal's
Policies and Procedures in respect of the
destruction or return of any Confidential
Information; and
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(e)

(f)

(9)

(h)

6.16
(@)

(o)

(iv) comply with any reasonable directions issued
by the Principal in respect of the Confidential
Information.

If the Confractor is required by Law to retain any
Confidential  Information, and  provided the
Contractor has not breached any of its obligations
under this clause 6.15 and the Confidentiality
Undertaking, the Contractor may retain one copy of
part or all of the Confidential Information, to the extent
that the Contractor is obliged fo retain a copy of part
of or all of the Confidential Information by Law. Any
Confidential Information retained pursuant to any
such obligation at Law shall continue to be subject to
the obligations of this clause 6.15 and the
Confidentiality Undertaking.

The Principal may, at any time prior to the end of the
Term of Services (or if no Term of Services applies, prior
to the end of the Defects Liability Period), direct the
Contractor to deliver to the Principal a duly executed
Confidentiality Undertaking.

If the Principal issues a direction under paragraph (f),
then the Contractor must within 5 Business Days of the
direction, deliver to the Principal a duly executed
Confidentiality Undertaking. The execution of the
Confidentiality Undertaking will not Ilimit the
Contractor’s obligations under this clause 6.15.

For clarity, the obligations and restrictions on the
disclosure of Confidential Information extend to any
public announcement, public comment, press release
or other disclosure of Confidential Information. directly
or indirectly to any person.

GIPA Act

Without limiting clause 23.17, the Confractor
acknowledges that the Principal may disclose the
Contract (and information concerning the terms of the
Contract) under or in accordance with any one or
more of the following:

(i) the Government Information (Public Access)
Act 2009 (NSW) (GIPA Act); and

(i) to safisfy the disclosure requirements of the
New South Wales Auditor General or to satisfy
the requirements of Parliamentary
accountability,
and the Contractor must provide to the
Principal any other information which the
Principal reasonably requires to comply with its
obligations under this paragraph (a).

If the Principal is required to include a copy of the

Confract in the government confracts register

pursuant to the GIPA Act:

(i) the Principal will not disclose Schedule 2
(except for the Contract Price) but may
disclose the remainder of the Contract;

(i) if the Contractor considers that the Principal
should not disclose any other provisions of the
Contract on the basis that their disclosure
would fall within section 32(1) of the GIPA Act,
the Contractor must within 10 Business Days of
the Award Date give the Principal written
nofice of:

A. any provisions of the Contract it
believes should not be disclosed for the
reasons set out in section 32(1) of the
GIPA Act; and

B. details of:

1) the reasons why the provisions
should not been disclosed;

2) whether the provisions can be
disclosed at a later date and, if

6.17
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so, when it is likely that they can
be disclosed; and
3) a general description of the
types of provisions that the
Contractor proposes should not
be disclosed; and
(iii) in complying with its disclosure obligations
under the GIPA Act, the Principal will consider,
but will not be bound by, any proposal made
by the Contractor under paragraph (b) {ii).
Media

The Contractor must not:

(a)

6.18

disclose any information concerning the Contract for
distribution through any communications media
without the Principal's prior written approval. The
Contractor must refer to the Principal any enquiries
from any media concerning the Contract; or

advertise or publish that it is contracted by the
Principal for the performance of the Contractor's
Activities, or use any symbols, logo or representation
identifiable with the Principal, without the consent of
the Principal, which consent may be withheld, granted
or granted on any conditions as the Principal
determines in its absolute discretion.

Contractor to retain records

The Contractor must, for a period of seven years after
completion of the Contractor's Activities, keep true and
accurate accounts and records of:

(a)

(b)

6.19

all Contractor's Activities performed under the
Contract; and

all associated accounts and records including all
supporting materials used to generate and
substantiate invoices submitted in respect of the
Confractor's Activities.

Auditing and probity

The Confractor acknowledges and agrees that:

(@)

6.20

(b)

(c)

the Principal's Representative (or any other person
nominated by the Principal's Representative) may
carry out regular audits on the Confractor's
compliance with its obligations under the Contract;
and

the Contractor must provide reasonable access to any
premise where the Contractor's Activities are being
undertaken to enable the Principal or its nominees to
carry out any such audit and must co-operate with
and provide all assistance requested by the Principal
or its nominees when carrying out any such audit,
including providing access to all relevant facilities,
documentation, records and Personnel (including
those of Subcontractors).

Evidence of financial standing or financial
arrangements

Any obligations under this clause 6.20 to provide
information in relation to the Guarantor only apply if
the Contractor is required to provide a parent
company guarantee under clause 4.6.

The Contractor warrants to the Principal that the
Contractor will at all times have sufficient financial
capacity to meet all of its obligations under the
Confract.

Without limiting clause 6.19, the Contractor must, as
and when requested by the Principal's Representative
from time to time, promptly, and in any event within
the period stated in the Principal's Representative's
request, provide the Principal's Representative with a
copy of such evidence reasonably required by the
Principal's Representative which demonstrates:

(i) the Contractor's financial capacity to meet all
of its obligations under the Contract; and
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(d)

(e)

6.21

(ii) the Guarantor's financial capacity to perform
its obligations under the parent company
guarantee.

The Contractor must promptly notify the Principal of:

(i) any material change to any information
provided by the Contractor under paragraph
(c); and

(i) any material change in the Contractor's or the
Guarantor's financial standing which may
affect, or is likely to affect, their financial
capacity to meet all of their obligations under
the Contract or the parent company
guarantee (as applicable).

The Contractor must assist and fully co-operate with,

and procure that the Guarantor assists and fully co-

operates with the requirements or requests of the

Principal, the Principal's Representative or their

nominees in relation to any review of:

(i) any information provided by the Contractor or
the Guarantor under this clause 6.20; or

(i) the Contractor's or the Guarantor's financial
capacity to meet their obligations under the
Contract or the parent company guarantee
(as applicable).

Survive termination

Clauses 6.7 to 6.12, and 6.15 t0 6.19, and the licences granted
to the Principal under them, will survive any termination of the
Contract.

7

Site and information

7.1

Contractor to inform itself

The Confractor warrants that it has, and it will be deemed to
have, done everything that would be expected of a prudent,
competent and experienced confractorin:

(a)

(b)

()

(d)

7.2
(@)

(o)

assessing the risks which it is assuming under the
Contract; and

ensuring that the Contract Price contains allowances
to protect it against any of these risks eventuating,
including:

visiting and inspecting the Site and its surroundings;
and

making its own assessment of the risks associated with
conditions at the Site and its surroundings,

and any failure by the Contractor to have done any
of those things will not relieve the Contractor of its
obligation to carry out and complete the Contractor's
Activities in accordance with the Contract.

Site access

The Principal:
(i) is not obliged to:
A. provide the Contractor with sole access
to the Site; or
B. carry out any work or provide any

facilities to the Contractor (other than
as stated in the Contract) which may
be necessary to enable the Contractor
to obtain adequate access to carry out
the Contractor's Activities; and

(i) may engage Other Confractors to work upon
or in the vicinity of the Site at the same time as
the Contractor.

To the extent that the Contractor requires access to
any part of the Site or any other land (Relevant Land)
for the purpose of performing the Confractor's
Activities and the Principal does not own the Relevant
Land or otherwise have rights to access it for the
purpose of the Contractor's Activities other than
pursuant to section 32 of the Water NSW Act 2014
(NSW) (Water NSW Act):
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(i) the Principal appoints the Confractor as its
agent for the purposes of accessing the
Relevant Land under s 32 of the Water NSW
Act;

(ii) the Confractor must comply with the
requirements of the Water NSW Act when
accessing the Relevant Land;

(iii) the Contractor must give a nofice under
section 32(5)(a) of the Water NSW Act when
accessing the Relevant Land; and

(iv) the Contractor must not exercise any force
when accessing the Relevant Land or enter the
Relevant Land under section 32(5)(b) of the
Water NSW Act without the Principal's prior
written consent.

7.3 Contractor’s obligation to provide access

In carrying out the Contractor's Activities, the Contractor
must:

(a) minimise disruption or inconvenience to:

(i) the Principal, occupiers, fenants and potential
tenants of the Site in their occupation or use of,
or attendance upon, any part of the Site; and

(ii) others having a right of access fo the Site;

(b) at all reasonable times give the Principal's
Representative, the Principal and any person
authorised by either the Principal's Representative or
the Principal access to the Goods and Services, the
Site or any areas off-Site where Contractor's Activities
are being carried out; and

(c) provide the Principal, the Principal's Representative
and any person authorised by the Principal or the
Principal's Representative with every reasonable
facility necessary for the supervision, examination and
testing of the Contractor's Activities.

7.4 Work health and safety

(a) In this clause 7.4, the terms "construction work",
"principal contractor' and "workplace" have the same
meanings assigned to those terms under the WHS
Legislation.

(b) The Principal engages the person identified in the Key
Details as the principal confractor in respect of any
construction work forming part of the Confractor's
Activities.

(c) Where the Principal engages the Contractor as the
principal contractor:

(i) the Principal authorises the Contractor to have
management and control of each workplace
at which construction work is to be carried out
and to discharge the duties of a principal
contractor, under the WHS Legislation;

(ii) the Contractor accepts the engagement as
principal contractor and agrees fo discharge
the duties imposed on a principal contractor
by the WHS Legislation; and

(iii) the Contractor's engagement and
authorisation as principal contractor  will
continue while ever any Contractor's Activities
that are "construction work" are carried out
pursuant to the Contract, unless sooner
revoked by the Principal terminatfing the
Contract pursuant to any provision of the
Contract or according to Law.

(d) Where the Contractor is not engaged as the principal
confractor, the Contractor must comply with the
reasonable directions of the principal contractor in
relation to any construction work forming part of the
Conftractor's Activities.

(e) As a condition precedent to the Principal's obligation
under the Contract to provide the Contractor with
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(f)

(9)

7.5
(a)

(b)

access to, or possession of the Site, the Contractor
must prepare and submit a WHS Management Plan to
the Principal's Representative for approval (such
approval not to be unreasonably withheld).

No comment upon nor any review, acceptance or
approval of the WHS Management Plan by the
Principal's Representative will affect any warranty or
guarantee given by the Contractor or relieve the
Contractor of any of its liabilities or obligations under
the Contract.

Without limiting the Contractor's obligations under any
other provision of the Contract, the Contractor must:

(i) comply, and must ensure that its
Subcontractors and any other person
engaged by the Contractor for the purposes of
the Contfract comply, with the WHS Legislation
(including any obligation under the WHS
Legislation to consult, cooperate and
coordinate activities with all other persons who
have a work health and safety duty in relation
to the same matter);

(i) if requested by the Principal's Representative or
required by WHS Legislation, demonstrate
compliance with the WHS Legislation, including
providing evidence of any Approvals,
prescribed qualifications or experience, or any
other information relevant to work health and
safety matters;

(iif) nofify the Principal's Representative
immediately (and in any event within 12 hours
of such matter arising) of all work health, safety
and rehabilitation matters arising out of, or in
any way in connection with, the Contractor's
Activities;

(iv) insofar as the Contractor, in carrying out the
Contractor's Activities is under any duty
imposed by the WHS Legislation, do everything
necessary to comply with any such duty; and

(v) ensure that it does not do anything or fail fo do
anything that would cause the Principal to be
in breach of the WHS Legislation.

To the extent not prohibited by Law, the Contractor
indemnifies the Principal against any Claims against, or
loss suffered or incurred by, the Principal arising out of
or in connection with the failure of the Contractor to
discharge the duties imposed on a principal
contractor under the WHS Legislation (if the Contractor
has been engaged as principal contractor) or
otherwise comply with this clause 7.4.

Compliance with Environmental Law

Without limiting the generality of any other provision of
the Contract, the Contractor must in relation to the
performance of the Contractor's Activities:

(i) comply with all environmental obligations
imposed on the Contractor under the Contract
and under any applicable Environmental Law;

(i) supervise and monitor the performance of all
environmental obligations imposed on the
Contractor under the Contract and under any
applicable Environmental Law; and

(iif) report to the Principal on all matters relating to
the performance or non-performance (as the
case may be) of the Contractor's
environmental obligations under the Contract
upon request by the Principal.

The Contractor will be liable for and indemnifies the

Principal against all Claims against, or any loss suffered

or incurred by, the Principal arising out of or in

connection with any breach by the Contractor of this
clause 7.5 or any Environmental Law.

(c)

(d)

7.6
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If the Confractor fails to comply with any of its
environmental obligations under the Contract, the
Principal may take whatever action is reasonably
necessary to remedy such failure and if it does so any
loss suffered or incurred by the Principal in taking such
action will be a debt due by the Contractor to the
Principal.
The Contractor must immediately notify the Principal's
Representative in writing of any:
(i) breach or potential breach of an
Environmental Law or any other Approval
relating to the Environment; and

(ii) any notices received by the Contractor, or
proceedings commenced under any
Environmental Law, in respect of a breach or
potential breach of an Environmental Law or
any other Approval relating to the
Environment,

arising out of or in connection with the Contractor's
Activities.
Non-reliance

The Confractor:

(a) warrants that it enters into the Confract based on its
own investigations, interpretations, deductions,
information and determinations;

(b) warrants that it did not in any way rely upon:

(i) any information, data, representation,
statement or document made by or provided
to the Contractor by the Principal, the
Principal's Representative or anyone else on
behalf of the Principal; or

(ii) the «accuracy, adequacy, suitability or
completeness of any such information, data,
representation, statement or document,
for the purposes of entering into the Contract,
except to the extent that any such information,
data, representation, statement or document
forms part of the Contract;

(c) acknowledges that the Principal does not warrant,
guarantee or make any representation about the
accuracy, adequacy, suitability or completeness of
any information or data made available to the
Confractor as to the existing conditions at the Site and
the Contractor acknowledges that such information or
data does not form part of the Contract; and

(d) acknowledges that it:

(i) is aware that the Principal has entered into the
Confract relying upon the warranties and
acknowledgements in paragraphs (a), (b) and
(c); and

(ii) has allowed in the Contract Price for the
warranties and acknowledgements provided
in this clause 7.6.

8 Manufacture of Goods and provision of Services

8.1 Description of Goods

Subject to clause 6.14, the Confractor must manufacture and
produce the Goods in accordance with:

(@)
(b)

(c)

the Statement of Work;

any Design Documentation prepared by the
Contractor in accordance with the requirements of
the Contract and which the Contractor is entitled to
use for manufacture and production purposes under
clause 6.3;

any Direction of the Principal's Representative given or
purported to be given under a provision of the
Confract, including any Variation directed by the
Principal's Representative by a document titled
"Variation Order"; and
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(d)

8.2
(a)

(b)

8.3

the other requirements of the Contract (including any
performance guarantees or other performance levels
or performance requirements stated in the Contract).
All work included

The Contractor warrants that it has, and it will be
deemed to have, allowed for the provision of all
materials and other work necessary for the
Contractor's Activities, whether or not expressly
mentioned in the Statement of Work or any Design
Documentation.

Any such materials and other work:

(i) must be undertaken and provided by the
Contractor; and

(i) forms part of the Contractor’s Activities and will
not entitle the Contractor to make a Claim
except as otherwise provided for in the
Contract.

Compliance with Law

The Contractor must in carrying out the Confractor's Activities:

(@)
(o)

(c)

(d)

(e)

8.4
(@)

(b)

8.5

comply with all applicable Law;

without limiting paragraph (a), comply with the
Principal's environment protection licence granted
under the Protfection of the Environment Operations
Act 1997 (NSW);

obtain all Approvals except for those specified in the
Key Details which were either obtained prior to the
Award Date or will be obtained after the Award Date
by the Principal;

comply with, carry out and fulfil the conditions and
requirements of all Approvals (whether obtained by
the Contractor or specified in the Key Details)
including those conditions and requirements which the
Principal is required under the terms of the Approvals
specified in the Key Details to comply with, carry out
and fulfil; and

prepare and give the Principal's Representative any
documents that an Authority requires in order for the
Principal to obtain the Approvals it requires to use the
Goods.

Change in Law

If there is a Change in Law after the Award Date and:

(i) the Change in Law could not reasonably have
been anticipated at the Award Date; and

(i) compliance with the Change in Law by the
Contractor:

A. has a direct adverse effect on the
Conftractor in providing the Goods and
Services; and

B. directly results in an increase in the
Confractor's costs of providing the
Goods and Services,

then the additional costs necessarily and
reasonably incurred by the Contractor in
complying with the Change in Law, as
reasonably determined by the Principal's
Representative, will be added to the Contract
Price.

The Contractor must take all steps possible to mitigate

the additional costs necessarly and reasonably

incurred referred fo in clause 8.4(a).

Subcontracting

The Contractor:

(@)

(o)

must not subcontract the whole of the Contractor's
Activities;

must not subcontract any work without the prior
written approval of the Principal's Representative,

(c)

(d)

8.6
(a)

8.7
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other than to the Subcontractors specified in the Key
Details;

will be fully responsible for the Confractor's Activities
despite subcontracting the carrying out of any part of
the Contractor's Activities; and

will be vicariously liable to the Principal for all acts,
omissions and defaults of its Subcontractors (and those
of the employees and agents of its Subcontractors)
relating to, or in any way connected with, the
Contractor’s Activities.

Subcontractor warranties

The Contractor must, as a condition precedent to
Acceptance of the Goods or any Separable Portion,
procure and provide the Principal with those
warranties described in the Key Details from the
relevant Subcontractor undertaking or supplying the
work or item the subject of the warranty.

These warranties:

(i) must be in the terms prescribed in Schedule 4
of the Appendix; and

(ii) will not derogate from any rights which the
Principal may have against the Contractor in
respect of the subject matter of these
warranties.

Cleaning up

In carrying out the Contractor's Activities, the Contractor

must:

(a)
(b)

8.8

keep the Site clean and tidy and free of refuse; and

as a condition precedent to completion of the
Confractor's Activities, remove all rubbish, materials
and plant, equipment and work from the Site.

The environment

The Confractor must ensure that in carrying out the
Confractor's Activities it does not pollute, contaminate or
otherwise damage the environment.

8.9
(@)

(o)

8.10
(a)

8.11

Principal may act

Without limiting clause 16, the Principal may, either
itself or by a third party, carry out an obligation under
the Contract which the Contractor was obliged to
carry out but which it failed to carry out within the time
required in accordance with the Contract.

The reasonable costs, expenses and damages
suffered or incurred by the Principal in so carrying out
such an obligation will be a debt due from the
Contractor to the Principal.

Policies and Procedures

The Contractor must ensure that the Contractor and its
Personnel are aware of, and comply with:

(i) the Code of Conduct;

(ii) the Policies and Procedures; and

(iii) Schedule 11 of the Appendix.

For the purposes of clause 8.10(a), any reference to
"Water NSW employees" in the Policies and Procedures
is to be read as a reference to the Contractor's
employees.

Co-operation with Other Contractors

The Contractor must:

(a)
(b)
(c)

permit Other Contractors to carry out their work;

fully co-operate with Other Contractors;

carefully co-ordinate and interface the Contractor's

Activities with the work carried out or to be carried out

by Other Contractors in a manner that;

(i) is seamless;

(ii) integrates, where applicable, with the services,
works, activities and deliverables that the
Contractor and any Other Contractors will
provide; and
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(d)

8.12

(iif) minimises the need for the Principal to be
involved in resolving problems or managing the
tasks that the Contractor and Other
Contractors perform; and

carry out the Contractor's Activities so as to avoid
interfering with, disrupting or delaying the work of
Other Contractors.

Principal's operations

The Contractor must:

(@)

(b)

(d)

8.13

ensure that:

(i) the performance of the Contractor's Activities;
and

(i) any other acts or omissions of the Contractor or
its Personnel,

do not adversely affect or otherwise interfere with:

(iif) the Principal's operations and the Principal
Environment; or

(iv) the activities of business or persons occupying
land on, adjacent to orin the vicinity of the Site;

arrange work to minimise nuisance to occupants and

users of the Site to ensure their safety and comfort;

should the Contractor become aware of such effect
or interference, promptly nofify the Principal of any
such adverse effect or interference; and

consult  and co-operate with  the Principal's
Representative and the Principal and attend meetings
as required by the Principal's Representative in relation
to the interface between the Principal's operations
and the performance of the Contractor's Activities.

Basis of Contract Price

The Contractor acknowledges that unless otherwise expressly
stated in the Contract, the Contract Price:

(a)

(o)

8.14
(@)

is firm and inclusive of all taxes (other than GST), duties
(including customs duty) and governmental charges
imposed or levied in Australia or overseas; and

includes the cost of any packaging, marking,
handling, freight and delivery, insurance and any
other applicable costs and charges, and costs of
compliance with all other statutory, award or other
legal or contractual requirements.

Requirements for Software

In respect of any components of the Goods, Services,
Deliverables or other Contractor's Activities that are
Software, the Contractor must ensure that those
components:

(i) are free of any Viruses, disabling code or other
code that may cause an unauthorised
change, undesired effect, security breach,
Security Incident or damage to the Software,
the Goods, Services, Deliverables, Contractor's
Activities, Principal  Environment or the
information technology systems of the Principal
or those of any other Authority with which the
Principal's information technology systems may
interoperate or interact;

(i) meet all applicable requirements (including
functional performance requirements) for the
Software and comply with any specifications or
documentation related to the Software and as
specified in the Statement of Work or any
Design Documentation;

(iif) are supplied together with all relevant tools
and documentation necessary to enable the
Principal to use, modify, test, operate,
maintain, enhance, identify faults in and adapt
that Software; and

(iv) are supported and maintained, and regularly
updated and upgraded, as required to

(o)

8.15
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maintain their full functionality and the full
functionality of any equipment, systems,
infrastructure, hardware or other like items, and
of any other Goods, Services, Deliverables,
Conftractor's Activities, on or with which those
components are supplied, for the life of the
Software,

and, at the Principal's request, provide training and
knowledge transfer services in relation to the support,
maintenance, updating and upgrading of the
Software, at the applicable rates or prices for such
Services as specified in the Payment Schedule or, if
none stated, af reasonable rates and prices.

Where requested by the Principal, the Contractor must
provide sufficient information to the Principal about
any Software that the Contractor provides as part of
the Goods, Services, Deliverables or the Contractor's
Activities, including information about the Contractor's
Software quality assurance, vulnerability assessments
and patches, as well as such other information as
required by the Principal to undertake a security
assessment and clearance of the Software. The
provision of this information to the Principal does not
limit the Contractor's responsibilities under the
Contract.

Changes and Updates to Software

The Contractor must:

(a)

8.16

prior fo implementing any change, update or

upgrade to any Software that forms part of any

Goods, Services, Deliverables or other Confractor's

Activities, advise the Principal of the nature of the

proposed change, update or upgrade and its

functional objectives, consult with the Principal
regarding any projected impact (including on any
systems or other technology or software assets of the

Principal),  assist  the  Principal in assessing

implementation impacts and obtain the Principal's

prior approval to the change, update or upgrade
before proceeding with its implementation;

where the Principal has given its approval to a

change, update or upgrade to any Software that

forms part of any Goods, Services, Deliverables or
other Conftractor's Activities, only implement that
change, update or upgrade in consultation with the

Principal, in compliance with the Principal's directions

and subject to prior testing and advance notice where

and as stipulated by the Principal; and

promptly nofify the Principal of any changes or

updates proposed to be made to any Software which

may:

(i) alter  their identification, performance,
characteristics, form, fit, function or processes
required for their correct or intfended usage of
the Software (or any of the Goods, Services,
Deliverables and other Contractor's Activities
more generally); or

(ii) otherwise require notification to any regulator,
authority or third party which provides an
Approval in connection with that Software (or
any of the Goods, Services, Deliverables and
other Contractor's Activities more generally).

Continuous Improvement

The Contractor, in the spirit of continuous improvement, must
search for and endeavour to use best industry practice
methods on an ongoing basis to ensure that the Contractor's
Activities are performed in an efficient, environmentally-
conscious, safe and cost-effective manner.

8.17

Attend meetings and reporting

The Confractor must:
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(a)

(o)

9

consult with the Principal and attend such meetings
and briefings af the times set out in the Statement of
Work, and at such other times as advised by the
Principal; and

provide a progress report to the Principal atf the fimes
and containing, as a minimum, those matters specified
in the Statement of Work, and such other matters as
the Principal requests from time to time.

Quality and Defects

9.1

Manufacture and production

The Contractor must, in carrying out the Confractor's Activities:

(@)

(o)

()

(d)

(e)

(f)

(9)

(h)
9.2

use workmanship:

(i) of the standard prescribed in the Confract,
and to the extent it is not so prescribed, of a
standard consistent with the best industry
standards for work of a nature similar to the
Goods and Services; and

(i) which is fit for its purpose;

use materials:

(i) which are new and comply with the
requirements of the Contfract, and to the
extent not fully described in the Conftract,
which are consistent with the best industry
standards for work of a nature similar to the
Goods and Services; and

(i) of merchantable quality, which are fit for their
purpose and consistent with the nature and
character of the Goods and Services;

use care, skill, judgment and diligence to the standard
prescribed in the Contract, and to the extent it is not
so prescribed, of a standard consistent with the best
industry standards for work of a nature similar to the
Contractor's Activities;

carry out the Contractor's Activities in a manner that is
safe to both people and the environment, in
accordance with Law and best industry standards for
work of a nature similar to the Contractor's Activities;

minimise any disruption, interference orinconvenience
to the Principal or its Personnel, including the Principal's
operations, or any Other Contractors;

ensure that the Contractor's Personnel engaged in
carrying out the Contractor's Activities are suitably
qualified and competent;

where the Services relate to the Goods, perform the
Services in a manner so as to enable the Goods:

(i) to operate in accordance with the
requirements of the Statement of Work; and

(i) fo be fit for theirintfended purpose; and
comply with the requirements of the Contract.
Quality assurance

The Contractor:

(@)

(o)

()

must implement a quality assurance system
representing best industry standards;

must allow the Principal's Representative access to the
quality system of the Contractor and its Subcontractors
so as to enable monitoring and quality auditing; and

will not be relieved from compliance with any of its
Contract obligations or from any of its liabilities
whether under the Contract or otherwise by Law as a
result of:

(i) the implementation of, and compliance with,
the quality assurance requirements of the
Contract;

(i) any Direction by the Principal's Representative
concerning the Contractor's quality assurance
system or its compliance or non-compliance
with that system;

9.3
(@)

9.4
(@)

9.5
(a)

9.6
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(iii) any audit or other monitoring by the Principal's
Representative, or anyone else acting on
behalf of the Principal, of the Contractor's
compliance with the quality assurance system;
or

(iv) any failure by the Principal's Representative, or
anyone else acting on behalf of the Principal,
to detect any Defect including where any such
failure arises from any negligence on the part
of the Principal's Representative or other
person.

Right to inspect

The Principal's Representative may at any time inspect
the Contractor’s Activities.

The Confractor acknowledges that:

(i) the Principal's Representative owes no duty to
the Contractor to:
A. inspect the Contractor’s Activities; or
B. review manufacture and production for
errors, omissions or compliance with the
requirements of the Contract if it does
so inspect; and
(ii) no inspection of the Contractor’s Activities or
review of manufacture and production by the
Principal's Representative willin any way lessen
or otherwise affect:

A. the Contractor's obligations whether
under the Contract or otherwise by
Law; or

B. the Principal’'s rights against the

Contractor whether under the Contract
or otherwise by Law.
Testing
The Contractor must carry out all Tests required by the
Contract.
All Tests are to be carried out in accordance with any
procedure:
(i) set out in the Contract which may apply to the
Tests; or
(ii) if no procedure exists, as reasonably directed
by the Principal's Representative.
Test not passed
If the Goods and Services fail any Test, the Contractor
must:
(i) promptly remedy the cause of the failure;
(ii) give the Principal's Representative notice of
the cause and the remedial action taken; and
(iii) reschedule, re-perform and report on results of
the Test until the Test is passed.
Neither the carrying out of a Test nor the issue of a Test
report or certificate will release the Contractor from
any of its responsibilities, obligations or liabilities under
the Contract (including the repair or replacement or
both of any part of the Goods and Services damaged
during the course of any Test).
Further Tests and opening up

At any time before the expiry of the Defects Liability Period,
the Principal’'s Representative may direct the Contractor:

(@)
(b)

(c)

to repeat any Test already carried out (whether or not
the Test was previously passed);

to carry out a Test not otherwise required by the
Confract; or

to open up or uncover any part of the Goods and
Services for inspection or testing,

and the Contractor must comply with any such Direction as
soon as practicable and must reinstate and make good any
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part of the Goods and Services so tested, inspected, opened
up or uncovered.

9.7 Costs of testing

(a) If:

(i) the Principal's Representative directs the
Contractor to carry out a Test (including a
retest) or to open up oruncover any part of the
Goods and Services for inspection or testing,
and that Test or that opening up or uncovering:

A. is not otherwise required by the
Conftract; or
B. does not relate to a Defect in respect of

which the Principal's Representative
gave an instruction under clause 9.8;
and
(ii) the results of the Test or the opening up or
uncovering show the work is in accordance
with the Confract,

the reasonable additional costs necessarily incurred

by the Contractor in complying with the Direction, as

reasonably determined by  the Principal's

Representative, will be added to the Contract Price.

(b) If:

(i) the Principal's Representative directs the
Contractor to carry out a Test and that Test or
that opening up or uncovering relates to a
Defect; or

(i) the Principal carries out any testing itself or has
others carry out such testing in connection with
a Defect,

the Principal's costs arising out of orin connection with

such testing will be a debt due and payable by the

Contractor to the Principal.

9.8 Defects
(q) Subject to paragraph (b), the Contractor must correct
all Defects.

(b) If, prior to the expiry of the Defects Liability Period, the

Principal's Representative discovers or believes there is

a Defect, the Principal's Representative may give the

Contractor an instruction specifying the Defect and

doing one or more of the following:

(i) requiring the Contractor to correct the Defect,
or any part of it, and specifying a reasonable
time period within which this must occur; or

(i) advising the Confractor that the Principal will
accept the Goods and Services, or any part
thereof, despite the Defect.

9.9 Correction of Defect
If an instruction is given under clause 9.8(b)(i), the Contractor
must correct the Defect:

(a) within  the time specified in the Principal's
Representative's instruction; and
(b) at fimes and in a manner which cause as little

inconvenience to the users of the Goods and Services
or the Site as is reasonably possible.

9.10 Claim for correction of Defect

Where an instruction is given under clause 9.8(b)(i):

(q) the Contractor will only be entitled to make a Claim
for correcting a Defect (or the relevant part of if) if the
Defect (or the relevant part of it) is something for which
the Contractor is not responsible; and

(b) where the Contractor is so entitled to make a Claim,
the work involved in the correction of the Defect (or
the relevant part of it) will be treated as if it were a
Variation the subject of a Direction by the Principal's
Representative and clause 11.3 applied.
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9.11  Acceptance of work

(a) an instruction is given under clause 9.8(b) (ii); and

(b) the Contractor is responsible for the Defect (or the
relevant part of it),

the Contract Price will be reduced by the amount reasonably
determined by the Principal's Representative which represents
the cost of correcting the Defect (or the relevant part of it).

9.12 Extension of Defects Liability Period
If:

(a) the Principal's Representative gives the Contractor an
instruction under clause 9.8(b)(i) during the Defects
Liability Period; and

(b) the Contractor is responsible for the Defect (or the
relevant part of it),

the Defects Liability Period will be extended for the work

required by the instruction for a period of 12 months,

commencing upon completion of the correction of the

Defect (or the relevant part of it).

9.13  Legalrights not affected

Neither the Principal’s rights, nor the Contractor’s liability,

whether under the Contract or otherwise according to Law in

respect of Defects, whether before or after the expiry of the

Defects Liability Period, will be affected or limited by:

(a) the rights conferred upon the Principal or Principal's
Representative by this clause 9 or any other provision
of the Contract;

(b) the failure by the Principal or the Principal's
Representative to exercise any such rights; or

(c) any instruction of the Principal's Representative under
clause 9.8.
10 Time

10.1  Progress and time
The Contractor must:

(a) regularly and diligently progress the Contractor's
Activities with due expedition and without delay; and
(b) deliver the Goods to the Delivery Point, and ensure

that Acceptance occurs, by the Date for Delivery.

10.2 Programming

The Confractor must:

(a) within 10 Business Days of the Award Date, submit to
the Principal's Representative, a program of the
Contractor's Activities which must contain the details
required by the Confract or which the Principal's
Representative otherwise reasonably directs;

(b) update the program periodically at least at intervals of
no less than once per month (unless otherwise required
by the Principal's Representative) to take account of:
(i) changes to the program;

(ii) delays which may have occurred, including
any for which the Contractor is granted an
extension of fime under clause 10.8; and

(iii) extensions of time granted by the Principal's
Representative under clause 10.11; and

(c) give the Principal's Representative copies of all
programs for its approval.

10.3 Contractor not relieved

Any review of, comments upon or approval of, or any failure
to review or comment upon, a program by the Principal's
Representative will not:

(a) relieve the Contractor from or alter its liabilities or
obligations under the Contract, especially (without
limitation) the obligation to achieve Acceptance of
the Goods by the Date for Delivery;

(b) evidence or constitute the granting of an extension of
fime or an instruction by the Principal's Representative
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to accelerate, disrupft, prolong or vary any, or all, of the
Confractor's Activities; or

(c) affect the time for the carrying out of the Principal's or
Principal's Representative's Contract obligations.

10.4 Acceleration chosen by Contractor

If the Contractor chooses to accelerate progress:

(a) neither the Principal nor the Principal's Representative
will be obliged to take any action to assist or enable
the Contractor to achieve Acceptance before the
Date for Delivery; and

(b) the time for the carrying out of the Principal's or the
Principal's Representative's obligations will not be
affected.

10.5 Delays entitling Claim

If the Contractor is or will be delayed by a Qualifying Cause in
a manner which will prevent it from achieving Acceptance by
the Date for Delivery unless that date is extended, the
Contractor may claim an extension of time.

10.6 Extension of time Claim

To claim an extension of time under clause 10.5 the
Contractor must:

(a) within 10 Business Days of the commencement of the
occurrence causing the delay submit a written claim
to the Principal's Representative for an extension to the
relevant Date for Delivery which:

(i) gives detailed particulars of the delay and the
occurrence causing the delay; and

(i) states the number of days extension of time
claimed together with the basis of calculating
that period, including evidence that the
Contractor has been or will be delayed in
achieving delivery of the Goods in the manner
set out in clause 10.7(b) and 10.7(c); and

(b) if the effects of the delay continue beyond the period
of 10 Business Days after the commencement of the
occurrence causing the delay and the Contractor
wishes to claim an extension of time in respect of the
further delay, submit a further written claim for an
extension to the Principal's Representative:

(i) every 10 Business Days after the first written
claim until 5 Business Days after the end of the
effects of the delay; and

(i) containing the information required by
paragraph (a).

10.7 Conditions precedent to extension
It is a condition precedent to the Contractor's entitlement to
an extension of time that:

(q) the Contfractor must give the written claims required
by clause 10.6 as required by that clause;

(b) the cause of the delay was beyond the reasonable
control of the Contractor; and

(c) the Confractor must have actually been delayed in

achieving Acceptance by a Qualifying Cause in a
manner which will prevent it from achieving
Acceptance by the relevant Date for Delivery unless
that date is extended.

10.8 Extension of time

Subject to clause 10.9, if the conditions precedent in clause
10.7 have been satisfied, the Date for Delivery will be
extended by a reasonable period determined by the
Principal's Representative and notified to the Principal and the
Contractor within 15 Business Days of the Contractor’s written
claim under clause 10.6(a), but where further Claims are
submitted under clause 10.6(b), then within 15 Business Days
of the last of those Claims.

10.9 Reduction in extension of time

The Principal's Representative will reduce any extension of
fime it would otherwise have notified to the Principal and the

WaterNSW
W

Contractor under clause 10.8 to the extent that the

Contractor:

(a) confributed to the delay; or

(b) failed to take all steps necessary both to preclude the
cause of the delay and to avoid or minimise the
consequences of the delay.

10.10 Concurrent Delays

Where more than one event causes concurrent delays and
the cause of at least one of those events, but not all of them,
is not a Qualifying Cause, then to the extent that the delays
are concurrent, the Contractor is not entitled to an extension
of fime with respect to the relevant Date for Delivery.

10.11 Unilateral extensions

(a) Whether or not the Contractor has made, oris entitled
to make, a Claim for an extension of fime under this
clause 10, the Principal's Representative may, in its
absolute discretion at any time and from time to fime
by written nofice to the Contractor and the Principal,
unilaterally extend the Date for Delivery.

(b) The power to extend any Date for Delivery under this
clause 10.11:

(i) may only be exercised by the Principal's
Representative and the Principal's
Representative is not required to exercise its
discretion under this clause 10.11 for the benefit
of the Contractor; and

(ii) is not a Direction which can be the subject of
a dispute pursuant to clause 15 orin any other
way opened up or reviewed by any other
person (including any expert, arbifrator or

court).
10.12 Delay costs
(a) The Contractor will not be entitled to make any Claim

against the Principal for delay or disruption costs arising
out of or in any way in connection with delay or
disruption in the execution or completion of the
Contractor's Activities, however that delay or
disruption may have been caused, other than under
this clause 10.12.

(b) Subject to clause 10.12(e), where an extension of fime
has been granted under clause 10.8 for delay caused
by a breach of Contract by the Principal, the Principal
will pay the Contractor such reasonable extra costs (if
any) as are necessarily incurred by the Contractor as
a result of that delay as reasonably determined by the
Principal's Representative. The Contfractor must fake
reasonable steps to mitigate the extra costs incurred
by it as a result of the delay.

(c) The extra costs payable to the Contractor under this
clause 10.12 will not include any profit, loss of profit or
offsite overheads.

(d) Any delay or disruption costs payable under this clause
will be a limitation upon the Principal's liability fo the
Contractor in respect of any Claim by the Contractor
for any loss suffered or incurred by the Contractor
arising out of or in any way in connection with any
delay and disruption which the Contractor suffers or
encounters in carrying out the Contractor's Activities
as a result of a breach of Contract by the Principal.

(e) The Principal's liability to the Contractor under this
clause 10.12 s limited to:

(i) the amount per day; and
(ii) the total aggregate amount,
stated in the Key Details.
10.13 Suspension

(a) The Principal's Representative may direct the
Confractor to suspend and, affer a suspension has
been instructed, to re-commence, the carrying out of
all or a part of the Contractor's Activities.
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(b) Any suspension under clause 10.13(a) will be effective
on and from the date specified in the Principal's
Representative's direction.

(c) If a suspension under this clause 10.13 arises as a result
of:

(i) the Contractor's failure to carry outf its
obligations in accordance with the Confract,
the Contractor will not be entitled to make any
Claim against the Principal arising out of, or in
any way in connection with, the suspension; or

(i) a cause other than the Contractor's failure to
carry out its obligations in accordance with the
Contract:

A. an instruction to suspend under this
clause 10.13 will entitle the Contractor
to be paid by the Principal the
reasonable exfra costs (not including
any profit, loss of profit or offsite
overheads) necessarily incurred by the
Confractor as a result of the suspension
as reasonably determined by the
Principal's Representative;

B. the Confractor must take all steps
possible to mitigate the extra costs
incurred by it as a result of the
suspension; and

C. the Confractor will not be entitled to
make any Claim against the Principal
arising out of, or in any way in
connection with, the suspension other
than under this paragraph (ii).

11 Variations

11.1  Variation price request

(a) At any time prior to the later of the last Date of
Acceptance of the Goods or the expiry of the Term of
Services, the Principal's Representative may issue a
document ftitled "Variation Price Request" to the
Contractor which will set out details of a proposed
Variation which the Principal is considering.

(b) Within 10 Business Days of the receipt of a "Variation
Price Request", the Contractor must provide the
Principal's Representative with a written notice in
which the Contractor sets out:

(i) the adjustment (if any) to the Contract Price to
carry out the proposed Variation; and

(i) the effect (if any) which the proposed
Variation will have on the then approved
program, including the relevant Date for
Delivery.

11.2  Variation order

(a) Whether or not the Principal's Representative has
issued a "Variation Price Request" under clause 11.1,
the Principal's Representative may at any time prior to
the last Date of Acceptance of the Goods and
Services (but without limiting clause 5.3), instruct the
Contractor to carry out a Variation by issuing a written
document to the Confractor titled "Variation Order" in
which the Principal's Representative will state one of
the following:

(i) the proposed adjustment to the Contract Price
as set out in the Contractor's notice under
clause 11.1 (if any) is agreed and the Contract
Price will be adjusted accordingly; or

(i) any adjustment to the Contract Price will be
determined under clauses 11.3(b) or 11.3(c) (as
applicable).

(b) No Variation will invalidate the Contract irrespective of

the nature, extent or value of the goods or services the
subject of the Variation.

11.3

WaterNSW
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Adjustment for Variation

Subject to clause 19.1, the Contract Price will be adjusted for
all Variations which have been the subject of a Direction by
the Principal's Representative by:

(@)
(b)

(c)

where clause 11.2(a)(i) applies, the agreed amount;
where clause 11.2(a)(i) does not apply, an amount
determined by the Principal's Representative (acting
reasonably) using any rates or prices which appear in
the Payment Schedule to the extent the Principal’s
Representative determines (acting reasonably) they
are applicable to, or it is reasonable to use them for
valuing the Variation; or

to the extent paragraphs (a) and (b) do not apply, a
reasonable amount determined by the Principal's
Representative (acting reasonably), to which will be
added:

(i) the following percentage or percentages of
the amount determined:
A. where the adjustment to the Contract
Price is to be an increase, those
percentages specified in the Key
Details for non-time related overheads
and profit; or
B. where the adjustment to the Contract
Price is to be a decrease, the
percentage specified in the Key Details
for overheads and profit; and
(ii) any reasonable costs and expenses incurred
by the Contractor arising from the Variation
delaying the Contractor.

For the avoidance of doubt, where the adjustment to the

Contra

ct Price is to be a decrease, the percentage specified

in the Key Details will be applied to the amount determined fo
further decrease the Contract Price on account of overheads

and profit.

11.4 Omissions and deletions

(a) If a Variation the subject of a Direction by the
Principal's Representative omits or deletes any part of
the Goods and Services, the Principal may thereafter
either perform this work itself or employ or engage
Other Contractors to perform the omitted or deleted
work.

(b) No Variation will invalidate, or amount to a repudiation
of, this Contract.

11.5 Variations requested by Contractor

The Contractor may, for its convenience, request the
Principal's Representative to direct a Variation. Any such
request must be in writing and must contain the following

details:
(a)
(b)

(c)

11.6
(a)

a description of the Variation;

the additional or reduced costs or fime involved in the

Variation and any proposal for sharing any savings in

costs with the Principal including the amount; and

any benefits which will flow to the Principal from the

Variation.

Principal's Representative's determination

After a request is made by the Contfractor in

accordance  with  clause 11.5,  the  Principal's

Representative will, in its absolute discretion, give a

written notice to the Contractor:

(i) rejecting the request; or

(ii) approving the request either conditionally or
unconditionally.

The Principal's Representative will not be obliged to

exercise its discretion for the benefit of the Confractor.
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1.7

Variation approved by Principal's Representative

If the Principal's Representative issues a written notice under
clause 11.6 approving the Contractor's request under
clause 11.5:

(a)

(o)

(c)

12

unless otherwise agreed, the Confractor will not be
entitled to make a Claim against the Principal arising
out of, orin any way in connection with, the Variation;
if the Confractor's request offered to share savings in
cost with the Principal, the Contract Price will be
reduced by the amount offered by the Contractor in
its request; and

the Contractor will be responsible for all parts of the
Goods and Services which are in any way affected by
the Variation.

Payment

121

Payment obligation

Subject to clause 12.9 and to any other right to set-off which
the Principal may have, the Principal must pay the Contractor:

(a)
(b)

12.2
(@)

(o)

(c)

12.3
(a)

the Contract Price; and

any other amounts which are payable by the Principal
to the Confractor under the Contract.

Payment claims

The Contractor must give the  Principal's
Representative claims for payment on account of the
Contract Price and any other amounts payable by the
Principal to the Contractor under the Contract:

(i) subject fo clause 12.4:

A. on the 25th day of each month after
the Award Date or where that day is not
a Business Day, the next Business Day;
and

B. at the time required by clause 12.8;

(i) in  such form which the Principal's
Representative reasonably requires; and

(iif) which are based on the Payment Schedule to
the extent such prices are relevant.

The Contractor cannot include in any payment claim
under this clause 12.2, a Claim which is barred by
clause 19.5.

The Contractor agrees with the Principal that a

payment claim submitted to the Principal's

Representative under this clause 12.2 is received by

the Principal's Representative as agent for the

Principal.

Payment statements

The Principal's Representative must within 10 Business

Days of receiving a payment claim under clauses 12.2

or 12.8 give the Contractor, on behalf of the Principal,

a payment statement which states:

(i) the value of the work completed in
accordance with the Contract;

(i) the amount already paid to the Contractor;

(iif) the amount the Principal is entitled to retain,
deduct, withhold or set-off under the Contract;

(iv) the amount (if any) which the Principal's
Representative believes to be then payable by
the Principal to the Contractor on account of
the Confract Price and otherwise under the
Contract and which the Principal proposes to
pay to the Contractor; and

(v) if the amount in paragraph (iv) is less than the
amount claimed in the payment claim:

A. the reason why the amount in
paragraph (iv) is less than the amount
claimed in the payment claim; and

B. if the reason for the difference is that
the Principal has retained, deducted,

(c)

12.4
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withheld or set off payment for any
reason, the reason for the retention,
deduction, withholding or setting off
payment.
The issue of a payment statement by the Principal's
Representative does not constitute approval of any
work nor will it be taken as an admission or evidence
that the part of the Contractor's Activities covered by
the payment statement has been satisfactorily carried
out in accordance with the Contract.

Failure by the Principal's Representative to set out in a
payment statement an amount which the Principal is
entifled to retain, deduct, withhold or set off from the
amount which would otherwise be payable fo the
Contractor by the Principal will not prejudice the
Principal's right to subsequently exercise its right to
retain, deduct, withhold or set off any amount under
the Contract.

Unless the Principal has notified the Contractor under
clause 12.13(g) that it will issue a recipient created tax
invoice (RCTI) for a taxable supply made by the
Confractor to the Principal, the Contractor must, within
2 Business Days afterreceipt of the payment statement
issued by the Principal’s Representative, provide to the
Principal a valid tax invoice that complies with the GST
Legislation in respect of that taxable supply for the
amount set out as payable in the payment statement.
If clause 12.13(g) applies, the Principal will provide the
RCTI for the amount set out as payable in the payment
statement together with the payment statement.

Conditions precedent to payment

The Confractor is not entitled to give the Principal a payment
claim under clause 12.2 or 12.8, and the Principal is not
obliged to make any payment under clause 12.5, unless the
Contractor has provided the Principal's Representative with:

(@)

(b)
(c)
(d)
(e)

12.5
(a)

(b)

(c)

any Unconditional Undertakings and parent company
guarantee required under clause 4, or under the
Standing Offer Agreement (if any);

evidence of any insurance taken out by the
Contractor which is required under clause 5.5;

a duly executed escrow deed as required under
clause 6.11;

a duly executed Confidentiality Undertaking as
required by clause 6.15(g); and

documents showing compliance by the Contractor

with clause 12.10.

Payment

Subject to clause 12.9, the Principal must pay the

Contractor the amount set out as payable in the

payment statement:

(i) if the SOP Act applies to the Contract, within 15
Business Days of receipt by the Principal's
Representative of the payment claim under
clause 12.2; or

(ii) if the SOP Act does not apply to the Contract,
within 30 days of the last to occur of:

A. issue by the Principal's Representative
of the payment statement under clause
12.3; and

B. receipt by the Principal's

Representative of the documents
referred to in clause 12.4.

If a payment statement issued under clause 12.3 shows
an amount owing by the Contractor to the Principal,
the Contractor must pay the Principal that amount
within 5 Business Days of receipt by the Contractor of
the payment statement.

Upon the Principal paying tfo the Confractor the
amount payable pursuant fo a payment statement, all
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12.6
(@)

(b)
12.7
(a)

(o)

12.8
(@)

Goods (or part thereof), plant, equipment, materials or
other goods for which an amount is included in the
payment statement will become the property of the
Principal free of any security interest regardless of
whether or not the Goods (or part thereof), plant,
equipment, materials or other goods have been
incorporated into the Goods or delivered to the
Principal.

Payment on account

Any payment statement or payment of moneys is not:

(i) evidence of the value of work or that work has
been satisfactorily carried out in accordance
with the Conftract;

(i) an admission of liability; or

(iif) approval by the Principal or the Principal's
Representative of the Contractor's
performance or compliance with the Contract.

Payment is only to be taken as payment on account.
Undelivered Goods

The Contractor is not entitled to claim payment for,
and the Principal’s Representative is not to include in
any payment statement any amount for, any Goods
(or part thereof) that have not been delivered to the
Principal unless:

(i) the Contractor has established to the
reasonable satisfaction of the Principal's
Representative that it has paid for the Goods
(or part thereof) in question and that the
Goods (or part thereof):

A. are properly stored, set aside and
labelled the property of the Principal
and adequately protected and
insured; and

B. will, upon payment to the Contractor of
the amount payable pursuant to a
payment statement which includes an
amount for Goods (or part thereof) in
question, become the property of the
Principal free of any security interest;
and

(i) the Contractor has given the Principal
additional security in the form of an
Unconditional Undertaking equivalent to the
amount claimed in relation to the Goods (or
part thereof) in question.

If the Contractor has given the Principal additional
security for undelivered Goods, the Principal must
release it tfo the Confractor once the Goods in
question have been delivered to the Principal in
accordance with the Contract.

Any payment to be made to the Contractor by the
Principal for undelivered Goods (or part thereof),
whether pursuant fo this clause 12.7 or otherwise, is an
advance payment for the purposes of section 415D(9),
434J(8) or 451E(8) of the Corporations Act (as
applicable), until such time until the Goods (or part
thereof) in question have been delivered to the
Principal in accordance with the Contract.

Final payment claim and notice

Within 20 Business Days after the expiry of the last
Defects Liability Period, the Contractor must give the
Principal's Representative:

(i) a payment claim which must include all
amounts which the Contractor claims from the
Principal on account of the Contract Price or
otherwise under the Contract; and

(i) nofice of any other amounts which the
Contractor claims from the Principal,

12.9

(b)

(c)

(d)
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in respect of any fact, matter or thing arising out of, or
in any way in connection with, the Contractor's
Activities or the Contract which occurred prior to the
expiry of the last Defects Liability Period.

The payment claim and notice required under this
clause 12.8 are in addition to the other notices which
the Contractor must give to the Principal's
Representative under the Contract in order to
preserve its entitlements to make any such Claims.
Without limiting the previous paragraph, the
Contractor cannot include in this payment claim or
notice any Claims which are barred by clause 19.5.

After the date for submitting the payment claim and
notice under this clause 12.8 has passed, the
Confractor releases the Principal from any Claim in
respect of any fact, matter or thing arising out of, orin
any way in connection with, the Confractor's Activities
or the Contract which occurred prior to the expiry of
the last Defects Liability Period except for any Claim
included in a payment claim or notice under this
clause 12.8 which is given to the Principal's
Representative within the fime required by, and in
accordance with the terms of, clause 12.8.

Right of set off

The Principal may deduct from any moneys otherwise
due to the Contractor and from any security held by
the Principal:

(i) any debt or other moneys due from the
Conftractor to the Principal (including any due
debt from the Confractor to the Principal
pursuant to section 26C of the SOP Act);

(ii) any amount that is less than or equal to the
amount claimed to be owed under a payment
withholding request served on the Principal
pursuant to Division 2A of the SOP Act; or

(iii) any Claim fo money which the Principal may
have against the Contractor whether for
damages (including liquidated damages) or
otherwise,

whether under orin connection with the Contract, any

other confract formed under the Standing Offer

Agreement (if applicable), or relating to the

Contractor's Acfivities.

The rights given to the Principal under this clause 12.9
are in addition to and do not limit or affect any other
rights of the Principal under the Contract or at Law and
nothing in the clause affects the right of the Principal
to recover from the Contractor the whole of the debt
or Claim in question or any balance that remains
owing.

Failure by the Principal to deduct from an amount
otherwise due to the Contractor any amount which
the Principal is entitled to deduct under this clause
12.9, will not prejudice the Principal’'s right to
subsequently exercise its right of deduction under this
clause.

Clause 12.9 will survive any termination of the
Confract.

12.10 Evidence of payment of workers and Subcontractors
The Confractor is not entitled to give the Principal a payment
claim under clause 12.2 or 12.8, and the Principal is not
obliged to make any payment under clause 12.5, unless the
Contractor has provided the Principal's Representative with:

(a)

a declaration in the form of Schedule 5 of the
Appendix, together with any supporting evidence
which may be reasonably required by the Principal's
Representative, duly signed by the Confractor or,
where the Contractor is a corporafion, by a
representative of the Contractor who is in a position to
know the facts declared; and
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(o)

12.11
(a)

(o)

12.12
(@)

(o)

()

(d)

(e)

(f)

copies of allrelevant certificates of currency in respect
of Workers Compensation Insurance which the
Contractor has in place in connection with the
Contractor's Activities.

Interest

The Principal will pay simple interest at the 90 day bank
bill rate on any amount which has been set out as
payable by the Principal's Representative in a
payment statement under clause 12.3, but which is not
paid by the Principal within the time required by the
Contract.

This will be the Contractor's sole entitlement to interest
including damages for loss of use of, or the cost of
borrowing money.

SOP Act

This clause applies if the SOP Act applies to the
Contract.

For the purposes of section 17(3) of the SOP Act, the
Contractorirrevocably chooses the Resolution Institute
as the "authorised nominating authority" (as that term
is defined in the SOP Act) for any adjudication
application it may make under the SOP Act in respect
of the subject matter of the Contract.

When an adjudication occurs under the SOP Act, and
the Principal has paid an adjudicated amount to the
Contractor:

(i) the amount will be taken into account by the
Principal's Representative in issuing a payment
statement under clause 12.3; and

(i) if it is subsequently determined pursuant to the
Contract that the Contfractor was not entitled
under the Contract to payment of some or all
of the adjudicated amount that was paid by
the Principal ("overpayment”), the
overpayment will be a debt due and payable
by the Contractor to the Principal which the
Contractor must pay to the Principal upon
demand and in respect of which the
Contractor is not entitled to claim or exercise
any set-off, counterclaim, deduction or similar
right of defence.

Without limiting clause 12.9, the Principal may withhold

any amount that is less than or equal to the amount

claimed to be owed under a payment withholding
request served on the Principal pursuant to Division 2A
of the SOP Act.

If the Principal withholds from money otherwise due to
the Contractor any amount that is less than or equal to
the amount claimed to be owed under a payment
withholding request served on the Principal pursuant to
Division 2A of the SOP Act, then:

(i) the Principal may lead and rely upon Division
2A of the SOP Act as a defence to any Claim
for the money by the Contractor from the
Principal; and

(i) the period during which the Principal retains
money due to the Confractor pursuant to an
obligation under Division 2A of the SOP Act will
not be taken into account for the purpose of
determining:

A. any period for which money owed by
the Principal to the Contractor has
been unpaid; and

B. the date by which payment of money
owed by the Principal to the Contractor
must be made.

The Contractor agrees not to commence proceedings
to recover any amount withheld by the Principal
pursuant to a payment withholding request served on

(9)

(h)

(c)

(f)

(9)
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the Principal in accordance with Division 2A of the SOP
Act.

Any amount paid by the Principal pursuant fo section
26C of the SOP Act wil be a debt due from the
Confractor to the Principal.

If the Principal withholds money pursuant to a
payment withholding request served on the Principal
pursuant to Division 2A of the SOP Act and the
Contractor:

(i) pays the amount claimed to be due under the
adjudication application to which the
payment withholding claim relates; or

(ii) becomes aware that the adjudication
application to which the payment withholding
claim relates has been withdrawn,

then the Contractor must so notify the Principal within
5 days of the occurrence of the event in paragraph (i)
or (i) above (as applicable) by providing to the
Principal a statement in writing in the form of a
statutory declaration together with such other
evidence as the Principal may require evidencing that
the amount has been paid or the adjudication
application has been withdrawn (as the case may
be).

GST
The parties acknowledge that unless otherwise
expressly stated all  amounts of monetary

consideration in the Contract are exclusive of GST.

If GST is or becomes payable on a supply made by a
party (Supplier) under or in connection with the
Contract or the Confractor's Activities, the party
providing consideration for the supply (Recipient) must
pay an additional amount to the Supplier equal to the
GST payable by the Supplier (or representative
member of a GST group of which the Supplier is a
member) in relation to the supply.

Any amount payable under clause 12.13(b) will be
paid to the Supplier at the same fime as the other
consideration for the supply is paid to the Supplier.

If any party is required under the Contract to reimburse
or pay to the other party an amount (other than any
payment on account of the Contract Price)
calculated by reference to a cost, expense, or an
amount paid or incurred by that party, the amount of
the reimbursement or payment will be reduced by the
amount of any input tax credits to which that party (or
representative member of a GST group of which that
party is a member) is enfitled in respect of any
acquisition relating to that cost, expense or other
amount.

Notwithstanding any other provision of the Confract,
where the Recipient is the Contractor, it will not be
obliged to pay any amount on account of GST to the
Principal (whether under this clause 12.13 or otherwise)
in respect of a taxable supply made by the Principal
unless and until the Principal issues to the Contractor,
a valid tax invoice that complies with the GST
Legislation in respect of that taxable supply.

Where the Supplier is the Contractor, the Contractor
must issue a valid tax invoice to the Principal in respect
of any taxable supply made by the Contractor to the
Principal (including under clause 12.3) as a condition
precedent to the Principal being obliged to pay any
amount on account of GST to the Contractor in
respect of such taxable supply.

The parties agree that, if nofified in writing by the
Principal, the following will apply to taxable supplies
made by the Contractor to the Principal under or in
connection with the Confract:

[Contract number]]

[WaterNSW ARK Ref]

CD2019/221: WaterNSW Standard Form Contract - Goods and/or Services

27



(h)

(i)

(1)

(k)

(1)

(i) where the GST Legislation permits, the Principal
will issue to the Contractor an RCTI for each
taxable supply (other than an Excluded Supply
as defined in this clause) made by the
Contractor to the Principal under the Contract
and each such RCTI will be deemed to be a
valid tax invoice issued by the Contractor to
the Principal for the purpose of clause 12.13(f).
The parties may agree in writing from fime to
time that the Principal will not issue an RCTI in
respect of a taxable supply made by the
Contractor to the Principal under the Contract
(Excluded Supply);

(i) the Principal will issue to the Contractor a
recipient created adjustment note for any
adjustment event relating to a supply in
respect of which it issues an RCTI; and

(iif) the Contractor will not issue a tax invoice in
respect of any taxable supply it makes to the
Principal (other than in respect of a taxable
supply that is an Excluded Supply).

Unless clause 12.13() applies, each party

acknowledges and warrants that at the fime of

entering into the Contract it is registered for GST (and
any entity making supplies or acquisitions under this

Contract is also registered for GST) and will noftify the

other party if it or any relevant entity ceases to be

registered for GST or ceases to comply with any of the
requirements of the A New Tax System (Goods and

Services Tax): Recipient Created Tax Invoice

Determination (RCTI 2023) or other determination or

ruling issued by a taxatfion authority relating to the

issuance of RCTls (RCTI Requirement). The Principal will
not issue a document that would otherwise be an RCTI
after the Principal or the Contractor cease to be
registered for GST, or after the Principal or the

Contractor cease to comply with any RCTI

Requirement.

If the Contractor does not, at the fime of entering into

this Contract have a valid registration for GST purposes

or an Australian Business Number (ABN):

(i) the Contractor must complete a "Statement by
Supplier’ or similar document in a form
acceptable to the Australian Taxation Office
clarifying the basis on which the Confractor is
not required to be registered for GST purposes;
and

(i) the Contractor must inform the Principal if the
Contractor is or becomes required to be
registered for GST purposes and must notify the
Principal of the date from which registration will
be effective.

If the Contractor does not provide its ABN in this
Contract, the Contractor must complete a "Statement
by Supplier" in a form acceptable to the Australian
Taxation Office declaring the basis on which the
Contractor is not required to have an ABN.

The Contractor indemnifies the Principal for any loss
suffered by the Principal because of any breach of
any warranty given in clauses 12.13(h) to 12.13(j) or
because of the inaccuracy of any information
provided in accordance with clauses 12.13(h) to
12.13(i) or because of any failure by the Contractor to
provide accurate information to the Principal in a
timely fashion in accordance with clauses 12.13(h) to
12.13(i).

Where the Principal issues RCTIs to the Contractor in
accordance with clause 12.13(g). the Contractor will
indemnify or reimburse the Principal on demand for
any loss, cost, expense, penalty, fine, interest, fee or

(m)

(n)

12.14

(b)

12.15
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other amount incurred in relation to the Principal

issuing RCTls while:

(i) the Contractor is not registered for GST and/or
otherwise fails to satisfy, or comply with, any
RCTI Requirement and the Principal has not
been notified by the Contractor as such; or

(ii) the details contained in any RCTI or recipient
created adjustment note issued by the
Principal are incorrect, inaccurate or
misleading as a result of information provided
by the Contractor to the Principal.

If the GST payable in relation to a supply made by the
Supplier under the Contract varies from the additional
amount paid by the other party under this clause 12.13
in respect of that supply, then the Supplier will provide
a corresponding refund or credit to or will be entitled
to receive the amount of that variation from the other
party (as appropriate).

In this clause 12.13:

(i) terms defined in GST Legislation have the
meaning given to them in GST Legislatfion,
unless the confext suggests otherwise;

(ii) GST includes amounts defined as "GST" under
the GST Legislation and "GST equivalents”
payments under the Intergovernmental
Agreement Implementation (GST) Act 2000
(NSW) (or  similar  payments under
corresponding legislation of any other State or
Territory); and

(iii) any part or progressive or periodic component
of a supply that is treated as a separate supply
for GST purposes (including attributing GST to
tax periods) will be freated as a separate
supply.

Subconiractor's statement

The Contractor must:

(i) submit a signed subcontractor's statement, in
the form set out in Schedule 9 of the Appendix,
together with any payment claims submitted
under clause 12.2 or 12.8; and

(ii) ensure that any such subcontractor's
statement is not dated before the date of the
relevant payment claim.

The Contractor acknowledges that pursuant to the

Workers Compensation Act 1987 (NSW), the Payroll Tax

Act 2007 (NSW) and the Industrial Relations Act 1996

(NSW):

(i) the subcontractor's statement is required fo be
provided to the Principal; and

(ii) the Principal may withhold any payment due
to the Contractor under this Contract until the
Contractor gives a subcontractor's statement
in the form of Schedule 9 of the Appendix. Any
penalty for late payment under the Contract
does not apply to any payment withheld under
this clause 12.14(b)(ii).

Payment of Subcontiractors

The Confractor acknowledges and agrees that, without
limiting clause 12.10:

(a)

(b)

the portion of each payment made by the Principal to
the Contfractor on account of the Confract Price
which is payable by the Contractor to Subcontractors
in accordance with their relevant subcontracts is held
by the Contractor on trust for those Subcontractors;
and

the Contractor must pay all Subcontractors prompftly
in accordance with the relevant subcontracts.
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13

Delivery and Acceptance

13.1

Prerequisites to delivery

Prior to delivery of the Goods, the Contractor must ensure that:

(a)

(b)

()

(d)

13.2
(@)

(o)

the Goods:

(i) have been manufactured and produced in
accordance with the Confract;

(i) have been packed and marked in strict
compliance with the requirements of the
Statement of Work (including in relation fo any
specified size, weight  or  handling
limitations); and

(iif) are free from Defects, except for minor
Defects:

A. which do not prevent the Goods from
being reasonably capable of being
used for their intended purpose; and

B. which can be corrected without
prejudicing the convenient use of the
Goods;

the Tests before delivery and any other Tests which are

required by the Contract to be carried out and passed

before delivery of the Goods, have been carried out
and passed;

all documents and other information which are
required for the delivery and installation of the Goods
have been supplied to the Principal's Representative;
and

any other conditions precedent to delivery of the
Goods stated in the Contract have been satisfied.

Contractor to notify and deliver
The Contractor must:

(i) not deliver the Goods fo the Delivery Point
before the date or time specified in the Key
Details;

(i) give the Principal's Representative written
notice 10 Business Days prior to the date it will
deliver the Goods to the Delivery Point;

(iif) package the Goods to ensure reasonable
protection against theft or damage during
transit, delivery and whilst loading and
unloading;

(iv) ensure that all protective coatings are safe and
will not in any way affect the condition of the
Goods;

(v) clearly label the Goods with the relevant
Purchase Order number and Delivery Point;

(vi) ensure that the Goods are packaged and
secured during fransportation in a safe and
secure manner, in compliance with Law or as
otherwise reasonably directed by the Principal,
including the requirements set out in the Key
Details;

(vii) deliver the Goods to the Principal's
Representative at the Delivery Point by the
Date for Delivery using the mode of delivery
described in the Key Details; and

(vii)  unload or load the Goods at the Delivery Point
(unless the Key Details states that this is not
required).

The Principal may (acting reasonably) direct the

Contractor to change the Delivery Point or the mode

of delivery. The Contractor must comply with any such

Direction. If compliance with any such Direction

causes the Contractor to incur more or less cost than

otherwise would have been incurred had the

Contractor not been given the Direction, the

difference in cost, as reasonably determined by the
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Principal's Representative, will be added to or
deducted from the Contract Price (as applicable).

(c) Subject to clause 12.5(c), unless transferred at any
earlier time, ownership of the Goods supplied by the
Confractor under the Contract will transfer to the
Principal, free of any security interest, on delivery to the
Delivery Point.

13.3 Information accompanying delivery

The Contractor must provide with each consignment of

Goods:

(a) a delivery note (Delivery Note) containing the
following information:

(i) the Contractor's name and address;

(ii) description and quantity of Goods supplied;

(iii) the reference numbers of the Contract and the
Purchase Order;

(iv) the name and contact details of the person
who issued the Purchase Order; and
(v) details of the Delivery Point and Date for
Delivery;
(b) the results of any Tests required to be carried out by
the Contractor before delivery or Acceptance; and
(c) all information necessary for the proper and safe

handling, transportation, storage, use, operation,

maintenance, repair and disposal of the Goods.

13.4 Principal's Representative to inspect

(a) The Principal's Representative may:

(i) as soon as practicable after the delivery of the
Goods to the Delivery Point under clause 13.2,
inspect the Goods;

(ii) if  satisfied (acting  reasonably)  that
Acceptance has been achieved, issue a
noftice to the Contractor stating the date upon
which the Principal's Representative
determines Acceptance was achieved; and

(iii) if not safisfied (acting reasonably) that
Acceptance has been achieved, issue a
notice to the Contractor under clause 13.5.

(b) If the Principal's Representative does not give a notice
under either clause 13.4(q)(ii) or 13.4(a)(iii) within 10
Business Days of delivery of the Goods to the Delivery
Point, Acceptance will be deemed to have been
achieved.

13.5 Notice where failure to achieve Acceptance

A notice under this clause 13.5 will:

(a) state the reasons why the Principal's Representative is
not satisfied Acceptance of the Goods has been
achieved; and

(b) do one of the following:

(i) require the Contractor to continue with the
Contractor's Activities so as to achieve
Acceptance of the Goods, in which event
clause 13.6 will apply;

(ii) accept the Goods although the Principal's
Representative is not satisfied Acceptance has
been achieved, in which event clause 13.7 will
apply; or

(iif) reject all or part of the Goods, in which event
clause 13.8 will apply.

13.6 Contractor to continue with Contractor's Activities

(a) If the Contractor is required by a nofice under clause
13.5 to continue with the Contractor's Activities so as
to achieve Acceptance of the Goods, the Contractor
must:

(i) prompftly remove the Goods, if necessary;

(ii) diligently continue with the Confractor's
Activities so as to achieve Acceptance as
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promptly as possible, including, if necessary,
replacing the Goods;

(iif) give the Principal's Representative written
nofice 10 Business Days prior to the date it will
deliver the Goods or replacement Goods to
the Delivery Point, or if already at the Delivery
Point and not removed, submit the Goods for
testing, in which case clause 13.4 will apply
again; and

(iv) deliver the Goods or replacement Goods to
the Principal's Representative at the Delivery
Point on that date.

(b) If ownership of the Goods or any part thereof has
passed to the Principal under the Contract and the
Goods or part thereof are replaced under this clause
13.6, ownership of the Goods or relevant part thereof
will pass back to the Contractor when ownership of the
replacement Goods or part passes to the Principal
under the Contract.

13.7 Acceptance of Goods

(q) If the Goods are accepted in a notice under clause
13.5(b)(ii):
(i) Acceptance will be deemed to have been
achieved;

(i) the Date of Acceptance will be deemed to be
the date the notice under clause 13.5 is given;

(iif) the notice under clause 13.5 will be deemed to
be the Noftice of Acceptance for the Goods;

(iv) the Contractor must correct all Defects in
accordance with clauses 9.8 and 9.9 other
than any Defects which the Principal's
Representative notifies the Confractor in
writing that it need not correct; and

(v) in the case of any Defects for which the
Contractor is responsible and for which the
Principal's Representative gives a notice under
paragraph (iv), the Contract Price will be
reduced by an amount determined by the
Principal's Representative (acting reasonably)
as representing whichever is the greater of the
reasonable cost to the Principal of correcting
those Defects and the reasonable reduction in
the value of the Goods to the Principal as a
result of those Defects.

(b) The Principal's Representative may give a notice under
paragraph (iv) at any fime prior fo the issue of the
Contractor's final payment claim under clause 12.8. If
the amount of any reduction to the Contract Price
required by paragraph (a)(v) is greater than the
unpaid balance of the Contract Price, the difference
will be a debt due from the Contractor to the Principal.

13.8 Rejection of Goods

(a) If any Goods are rejected in a notice under clause
13.5:

(i) the Contractor must (unless the Contractor
satisfies the Principal (acting reasonably) that it
canremedy the reason for non-Acceptance of
the Goods in a reasonable time period that is
acceptable to the Principal  (acting
reasonably), in which case this clause 13 will
reapply):

A. repay any amounts previously paid fo it
by the Principal in relation to the
rejected Goods; and

B. upon repayment, promptly remove the
rejected Goods from the Delivery Point
or the Principal's possession as the case
may be;
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(ii) in the case of rejection of all of the Goods,
unless the Principal notifies the Contractor
otherwise, the Contract will be terminated from
the date the notice under clause 13.5 is given;
and

(iii) ownership of the rejected Goods will, to the
extent it has passed to the Principal under the
Contract, pass back to the Contractor upon
the Contractor's compliance with paragraphs
A and B.

(b) The Contractor's obligations under paragraphs A and
B will survive any termination of the Contract under
paragraph (ii).

13.9 Ownership of Goods

To the extent that ownership of the Goods has not already
passed to the Principal under the Contract, it will pass to the
Principal upon the issue of a Nofice of Acceptance for the
Goods (or upon a deemed Acceptance under clause
13.4(b), as applicable), free of any security interest.

13.10 Effect of Notice of Acceptance

A Notice of Acceptance and a deemed Acceptance under
clause 13.4(b) will not:

(a) constitute approval by the Principal of the Contractor's
performance of its Contract obligations;

(b) be taken as an admission or evidence that the Goods
complies with the Contract; or

(c) prejudice any rights or powers of the Principal or

Principal's Representative.
13.11 Lliquidated damages

(a) If the Date of Acceptance of the Goods or a
Separable Portion has not occurred by the Date for
Delivery of the Goods or the Separable Portion, the
Confractor must pay liquidated damages at the rate
specified in the Key Details for every day after the Date
for Delivery until the Date of Acceptance, or unfil the
Contract is terminated, whichever occurs first.

(b) Without limiting the Principal's rights under the
Confract or at Law, the amount payable under this
clause 13.11:

(i) is an agreed genuine pre-estimate of the
Principal's damages if the Date of Acceptance
does not occur by the Date for Delivery;

(ii) will be the Principal’s sole remedy for damages
arising from the Contractor’s delay in achieving
Acceptance by the Date for Delivery; and

(iii) will be a debt due and payable from the
Confractor to the Principal.

13.12 General damages if liquidated damages
unenforceable

If the liquidated damages under clause 13.11 are found to be
a penalty, or if clause 13.11 is found fto be void or
unenforceable for any reason (whether in whole or in part),
then the Contractor will be liable to pay unliquidated
damages at Law for the breach for which the liquidated
damages under clause 13.11 would have been payable had
the relevant liquidated damages or clause not been a
penalty or not been void or unenforceable.

13.13 Cap on liquidated damages

The Contractor's total aggregate liability to the Principal under
clauses 13.11 and 13.12 s limited to the amount stated in the
Key Details.

13.14 No liquidated damages

If the rate provided in the Key Details in relation to clause 13.11
is specified as "nil", "N/A", "not applicable", "$0" or words to

similar effect:
(a) clauses 13.11, 13.12 and 13.13 will not apply; and

(b) the Contractor will be liable to pay unliquidated
damages at law for the breach for which liquidated
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damages under clause 13.11 would have been
payable if a rate for liquidated damages had been
specified.

14 Termination

14.1  Preservation of rights

Nothing in this clause 14 or that a party does or fails to do
pursuant to this clause 14 will prejudice the right of that party
to exercise any right or remedy (including recovering
damages) which it may have where the other party breaches
(including repudiates) the Contract.

14.2 Contractor default

The Principal may give a written notice under clause 14.4 to
the Contractor, if the Contractor:

(a) does not commence the Contractor's Activities in
accordance with the requirements of the Contract;
(b) suspends the Contractor's Activities in breach of

clause 10.13 or otherwise does not regularly and
diligently progress the Contractor's Activities with due
expedition and without delay;

(c) fails to provide security as required by clauses 4.1, 4.3
or 4.4 or a parent company guarantee as required by
clause 4.6;

(d) fails to execute a Deed of Novation as required by
clause 1.8;

(e) fails to effect, have in place or otherwise maintain or
provide evidence of, insurance as required by
clause 5.5;

(f) fails to use the materials or standards of workmanship
required by the Contract;

(9) does not comply with any Direction of the Principal's
Representative made in accordance with the
Contract;

(h) abandons the Contractor's Activities or otherwise

plainly demonstrates the intention not to continue
performance of its obligations under the Contract;

(i) isin breach of any applicable Law;

(i fails to comply with a KPI action plan required by the
Principal under this Contract or under the Standing
Offer Agreement (if any);

(k) would become liable to the Principal for liquidated
damages or unliquidated damages under clauses
13.11 or 13.12 for an amount exceeding the amount
referred fo in clause 13.13, but for the cap on liability
under clause 13.13;

0} fails to comply with clauses 6.20, 12.15(b) or 23.8(b); or

(m) is otherwise in substantial breach of the Contract.

14.3  Principal default

The Contractor may give a written notice under clause 14.4 to
the Principal, if the Principal:

(a) fails to pay the Contractor an undisputed amount due
and payable under the Contract; or
(b) an Insolvency Event occurs to the Principal.

14.4 Contents of notice of default

A notice under this clause 14.4 must state:

(a) that it is a notfice under clause 14.4;

(b) the breach relied upon; and

(c) that the party giving the notice requires the other party
fo remedy the breach within 15 Business Days of
receiving the nofice.

14.5 Termination for insolvency or breach

If:

(a) an Insolvency Event occurs to the Contractor, or
where the Contractor comprises 2 or more persons, to
any one of those persons; or
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(b) a party does not remedy a breach of Contract the
subject of a notice under clause 14.4 within 15 Business
Days of receiving the notice under clause 14.4,

then:

(c) where that party is the Contractor, the Principal may
by written nofice to the Contractor:
(i) terminate the Contract; or
(ii) exercise a Step-In Right; or

(d) where that party is the Principal, the Contractor may
by written notice to the Principal:

(i) suspend the whole or any part of the
Contractor's Activities; and

(ii) if within 15 Business Days of the date of this
suspension the Principal fails:

A. to remedy the breach; or

B. if the breach is not capable of remedy
orin the case of an Insolvency Event, to
make arrangements reasonably
satisfactory to the Contractor,

terminate the Contract.
14.6 Principal's entitements after termination
Subject to clause 14.1, if:

(a) the Principal terminates the Contract under clause
14.5;

(b) the Contract is terminated under clause 13.8(a)(ii); or

(c) the Contractor repudiates the Contract and the

Principal otherwise terminates the Contract,
then, subject to clause 13.8:

(d) the Principal will be entitled to recover from the
Contractor any costs, losses or damages incurred or
suffered by it as a result of, or arising out of, orin any
way in connection with, such termination or
repudiation; and

(e) the Contractor must immediately:

(i) except where clause 14.6(b) applies, deliver to
the Delivery Point all items in which ownership
has passed to the Principal under the Contract;
and

(ii) hand over to the Principal all copies of:
A. documents provided by the Principal
under clause 6.1; and
B. any Deliverables prepared by the
Contractor to the date of termination
(whether complete or not).
14.7 Contractor’s entitements after termination
(a) Subject to clause 14.1, if

(i) the Contractor terminates the Contract under
clause 14.5; or

(ii) the Principal repudiates the Contract and the
Contractor otherwise terminates the Contract,

the Contractor will be entitled to recover from the
Principal any costs, losses or damages incurred or
suffered by it as a result of, or arising out of, orin any
way in connection with, such termination or
repudiation.

(b) This clause 14.7 will survive any termination of the
Confract.

14.8 Termination for convenience

Without prejudice to any of the Principal's other rights, the

Principal may:

(a) at any fime for its sole convenience, and for any
reason, by written notice to the Contractor terminate
the Contract effective from the time stated in the
Principal’s notice orif no such time is stated, at the time
the notice is given to the Contractor; and
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(b) thereafter, at its absolute discrefion, complete the
uncompleted part of the Contractor's Activities either
itself or by engaging Other Contractors.

14.9 Costs

(a) If the Principal terminates the Contract under clause
14.8, the Contractor:

(i) will be entitled to payment of the following
amounts as reasonably determined by the
Principal's Representative:

A. for work carried out prior to the date of
fermination the amount which would
have been payable if the Contract had
not been terminated and the
Contractor submitted a payment claim
for the Confract value of work carried
out prior to the date of termination,
provided that ownership of all goods
and materials included in the value of
work will vest in the Principal, free of any
security interest, upon payment;

B. the cost of goods or materials
reasonably ordered by the Contractor
for the Goods and Services for which
the Contractor is legally bound to pay
provided that:

1) the value of the goods or
materials is not included in any
previous payment by the
Principal or the amount payable
under paragraph A; and

2) ownership in the goods and
materials  will  vest in the
Principal, free of any security
inferest, upon payment; and

C. the reasonable direct costs incurred by
the Confractor (excluding profit but
including an amount for overheads) as

a direct result of the termination,

but in no case will the fotal amount
payable to the Confractor under the

Contract (including under  this
clause 14.9) be more than the Contract
Price; and

(ii) must:

A. take all steps possible fo mitigate the
costs referred fo in clause
14.9(a)(i); and

B. immediately:

1) deliver to the Delivery Point all
itfems in which ownership has
passed to the Principal under
the Contract; and

2) hand over to the Principal all
copies of:

a) documents provided by
the  Principal  under
clause 6.1; and

b) any Deliverables
(including any services
and test
documentation)
prepared by the
Confractor to the date
of termination (whether
complete or not).

(b) The amount to which the Contractor is entitled under
this clause 14.9 will be a limitation upon the Principal’s
liability to the Contractor arising out of, or in any way
in connection with, the termination of the Contract
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and the Contractor may not make any Claim against
the Principal arising out of, orin any way in connection
with, the termination of the Contract other than for the
amount payable under this clause 14.9.

(c) This clause 14.9 will survive the fermination of the
Confract by the Principal under clause 14.8.

15 Disputes

15.1 Notice of Dispute

(a) If a dispute or difference arises between the
Contractor and the Principal or between the
Contractor and the Principal's Representative in
respect of any fact, matter or thing arising out of, orin
any way in connection with, the Contractor's Activities,
the Goods and Services or the Contract, or either
party's conduct before the Contract, the dispute or
difference must be determined in accordance with
the procedure in this clause 15.

(b) Where such a dispute or difference arises, either party
may give a notice in writing (Notice of Dispute) to the
Principal's Representative and the other party
specifying:

(i) the dispute or difference;
(ii) particulars of the party's reasons for being
dissatisfied; and
(iii) the position which the party believes is correct.
15.2 Negotiation

The Principal's Representative and the Contractor's
Representative (or their nominees) must, within 10 Business
Days of a notice being given under clause 15.1, meet and
discuss the dispute or difference.

15.3 Executive negotiation

Whether or not discussions have taken place under clause
15.2, if the dispute or difference is not resolved within 20
Business Days after a nofice is given under clause 15.1, it must
be referred to senior executives of each party (as nominated
by each party) who must:

(a) meet and discuss the dispute or difference; and

(b) if they cannot resolve the dispute or difference,
endeavour to agree upon a procedure to resolve the
dispute or difference.

15.4 Expert determination

Whether or not discussions have taken place under clause
15.3, if the senior executives of each party have not resolved,
or agreed upon a procedure to resolve the dispute or
difference within 25 Business Days after a notice is given under
clause 15.1, either party may submit the dispute or difference
fo an expert determination.

15.5 The expert

The expert determinatfion under clause 154 is to be
conducted by an independent industry expert appointed by
the Chair for the time being of the Resolution Insfitute (unless
the parties agree otherwise).

15.6 Not arbitration

An expert determination conducted under this clause 15is not
an arbitration and the expert is not an arbitrator. The expert
may reach a decision from his or her own knowledge and
expertise.

15.7 Procedure for determination

The expert will:

(a) act as an expert and not as an arbitrator;

(b) proceed in any manner he or she thinks fit;

(c) conduct any investigation which he or she considers
necessary to resolve the dispute or difference;

(d) examine such documents, and interview such persons,
as he or she may require; and

(e) make such directions for the conduct of the

determination as he or she considers necessary.
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15.8 Disclosure of interest
The expert must:

(a) disclose to the parties any interest he or she has in the
outcome of the determination; and

(b) not communicate with one party to the determination
without the knowledge of the other.

15.9 Costs

Each party will:

(a) bear its own costs in respect of any expert
determination; and

(b) pay one-half of the expert’s costs.

15.10 Conclusion of expert determination
Unless otherwise agreed between the parties, the expert must
notify the parties of his or her decision upon an expert
determination conducted under this clause 15 within 20
Business Days from the acceptance by the expert of his or her
appointment.
15.11 Agreement with expert
(a) The expert will not be liable to the parties arising out of,
or in any way in connection with, the expert
determination process, except in the case of fraud.
(b) The parties must enter info an agreement with the
appointed expert on the terms set out in Schedule 6 of
the Appendix or such other terms as the parties and
the expert may agree.
15.12 Determination of expert
The determination of the expert:
(a) must be in writing;
(b) will be:
(i) substituted for the relevant Direction of the
Principal's Representative (if applicable); and
(ii) final and binding,
unless a party gives notice of appeal to the
other party within 15 Business Days of the
determination; and
(c) is to be given effect to by the parties unless and until it
is reversed, overturned or otherwise changed under
the procedure in the following clauses.
15.13 Arbitration

(a) If:

(i) the expert fails to notify the parties of his or her
decision within the time required by clause
15.10; or

(i) a notice of appeal is given under clause 15.12,
the dispute or difference will be referred to
arbitration.

(b) The arbitration will be conducted before a person to
be:

(i) agreed between the parties; or

(i) failing agreement within 20 Business Days of the
referral to arbitration, appointed by the Chair
for the time being of the Resolution Institute
(unless the parties agree otherwise).

(c) To the extent that they are not inconsistent with the
Contract, the Resolution Institute Arbitration Rules will
apply to the arbitration.

(d) The seat of the arbitration will be Sydney, Australia.

(e) The arbitrator will have power to grant all legal,

equitable and statutory remedies and to open up,
review and substitute any determination of an expert
under clause 15.12.

(f) Notwithstanding anything else, to the extent
permissible by Law, the arbitrator will have no power
to apply or to have regard to the provisions of Part 4 of
the Civil Liability Act 2002 (NSW).
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15.14 Survive termination

This clause 15 will survive any termination of the Contract.
15.15 Urgent relief

Nothing in this clause 15 will prejudice the right of a party to
seek urgent injunctive or declaratory relief from a court.

15.16 Continuation of Contract

Despite the existence of a dispute or difference between the
parties, the parties must continue to comply with their
obligations under the Contract.

16 Step-In

16.1  The Principal's Step-In Rights

(a) the Principal exercises a Step-In Right under clause
14.5(c)(ii); or
(b) an incident or emergency occurs, which in the

Principal's reasonable opinion the Contractoris unable
to prevent or overcome and which will or does
materially affect the:

(i) safety of people, property, the environment or
the Principal's operations; or

(ii) activities of business or persons occupying land
on, adjacent to orin the vicinity of the Site,
(Step-In Event) then the Principal may, by written
notice to the Contractor itself, or have its nominees,
undertake any or all of the Contractor's Activities and
otherwise exercise any of the Contractor's rights or
obligations under this Contract and take such actions
as are necessary to address the event giving rise to the
step-in (Step-In Rights).
16.2  Actions following Step-In

(a) For the purposes of exercising the Step-In Rights the

Principal:

(i) is not obliged to make any further payments to
the Contractor for the Contractor's Activities in
respect of which the Principal has exercised
the Step-In Rights;

(ii) may use third parties to carry out and
complete the whole or any part of the
Contractor's Activities the subject of the Step-
In Rights;

(iii) will be entitled to act as the Contractor's agent
under all contracts entered info by the
Confractor that are necessary for the Principal
to exercise the Step-In Rights; and

(iv) may:

A. give reasonable insfructions fo any
employee of the Contractor (and the
Confractor must ensure that such
requests are complied with);
B. contract with such of the
Subcontractors engaged by the
Confractor; and
C. take possession of, and use, such of the
Design Documentation,
as is reasonably required by the
Principal to exercise the Step-In Rights.
(b) The Contfractor must take all actions the Principal
considers necessary to ensure that the Principal is able
to exercise the Step-In Rights effectively and
expeditiously including:
(i) providing the Principal with:

A. any assistance and access to its
materials, equipment and inventory;
and

B. the non-exclusive use of all rights and
information available fo the

Contractor,
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(c)

(d)

(e)

16.3

(a)

(o)

()

16.4

reasonably required fo enable the
Principal or its nominees to exercise the
Step-In Rights;

(ii) giving the Principal or its nominees access to
the Site and any of the land upon which the
Contractor's Activities are being performed;

(iif) providing  sufficient  resources, including
Personnel to assist the Principal in exercising the
Step-In Rights; and

(iv) not doing anything to hinder, disrupt or prevent
the Principal exercising the Step-In Rights.

The Principal may:

(i) itself exercise the Step-In Rights; or

(i) nominate a third party to exercise the Step-In
Rights.

If a third party is nominated to exercise the Step-In

Rights in accordance with paragraph (c|(ii), the third

party will be taken to be exercising the Step-In Rights

itself for and on behalf of the Principal and the
provisions of this clause 16 will apply as if references to
the Principal were references to that third party.

Upon the Principal exercising a Step-In Right the

Contractor's rights and obligations under the Confract

are suspended to the extent necessary to permit the

Principal to exercise that Step-In Right.

Conclusion of Step-In

Upon giving the Contractor at least 5 Business Days
prior written nofice, the Principal may cease to
exercise its Step-In Rights at any time.

Upon the Principal ceasing to exercise a Step-In Right
the Contractor must recommence performance of
the obligations under the Contract that were
suspended.

Except where the Principal exercises a Step-In Right
under clause 16.1(b), the Principal may set-off the
costs reasonably incurred and losses reasonably
suffered by the Principal in and for the purposes of
exercising the Step-In Rights against any amount due
by the Principal to the Contractor under this Contract
(or which may in the future be due under this
Contract).

Other rights

Nothing in this clause 16 will prejudice the rights to recover
damages or exercise any otherrights or remedy (including the
right to terminate) or relieve the Contractor of its liabilities or
responsibilities whether under the Contract or otherwise
according to Law.

17

Limitation of liability

(@)

(b)

Subject to clause 17(b) but notwithstanding any other

provision of the Contract:

(i) neither party will be liable to the other for any
Consequential Loss howsoever arising; and

(i) the Contractor's aggregate liability to the
Principal  in  contract, tort  (including
negligence) or otherwise under the Confract is
limited to the amount stated in the Key Details.

Clause 17(a) does not limit the Contractor's liability in

respect of:

(i) liability which cannot be limited at Law;

(i) liability under clauses 5.2, 6.10, 13.11, 13.12 or
18;

(iif) fraud, wilful misconduct or criminal conduct by
the Contractor or any of its Personnel;

(iv) liability to the extent to which the Contractor is
(or will be) entitled to be paid or indemnified
pursuant to an insurance policy required under
the Contract in respect of that liability;

(c)

(e)

(f)

(9)

18
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(v) liability for which, but for a failure by the
Confractor to comply with its obligations under
the Contract or under an insurance policy
required under the Contract, the Contractor
would have received payment or been
indemnified under an insurance policy
effected in accordance with the Contract; or

(vi) the Contractor's abandonment of its
obligations under the Contract.

In clause 17(b)(iv). the reference to a liability for which

the Contractor "is (or will be) entitled to be paid or

indemnified pursuant to an insurance policy" means a

liability for which the Contractor is or would be entitled

to be paid orindemnified under the relevant insurance
policy if:

(i) clause 17(a) had not existed;

(ii) the Contractor had complied with the terms of
the policy;

(iif) the Confractor had submitted a claim where
there was a legitimate entitlement to claim
under the policy;

(iv) the Contractor had taken reasonable steps to
pursue such a claim once it had been
submitted; and

(v) the insurer had remained solvent.

In clause 17(b)(v), the reference to a liability for which

the Confractor "would have received payment or

been indemnified under an insurance policy" means a

liability for which the Contractor would have been

entitled fo be paid or indemnified under the relevant
insurance policy if:

(i) the Contractor had effected and maintained
the insurance policy as required by this
Confract; and

(ii) the circumstances contemplated by clauses
17(c)(i) to 17(c)(v) had applied with respect to
that policy.

Subject to clause 17(f), the Principal's aggregate

liability to the Contractor in contract, tort (including

negligence) or otherwise under the Contract is limited
to the amount stated in the Key Details.

Clause 17(e) does not limit the Principal's liability in
respect of:

(i) liability which cannot be limited at Law; or

(ii) fraud, wilful misconduct or criminal conduct by
the Principal or any of its Personnel.

This clause 17 will survive any terminatfion of the
Contract.

Privacy and the protection of Principal Data

18.1

Privacy

Where the Contractor or its Personnel is provided with, has
access to, or collects, uses or otherwise processes, any
Personal Information in connection with the Contractor's
Activities or this Contract, the Contractor must:

(@)

(c)

not do any act or engage in any practice that would
breach the Privacy Laws, or which if done or engaged
in by the Principal, would be a breach of the Privacy
Laws;

not access, use or disclose any Personal Information
other than for the sole purpose of carrying out its
obligations under this Contract, except with the prior
written approval of the Principal;

unless otherwise agreed by the Principal in writing,
cease all access to and use of Personal Information
(and securely return the Personal Information to the
Principal) on the termination, completion or expiry of
the Contract or at such other time as requested by the
Principal;
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(d) ensure that Personal Information is protected against
loss and unauthorised access, use, modification or
disclosure and other misuse;

(e) immediately nofify the Principal upon becoming
aware of any Security Incident involving Personal
Information or any actual or suspected breach of an
obligation under this clause 18 and, where the Security
Incident is an Eligible Data Breach or involves Personal
Information:

(i) comply with clause 21; and

(i) unless otherwise directed by the Principal,
comply with the Principal's published data
breach policy and any other data breach
procedures and documentation notified to the
Contractor by the Principal's Representative in
writing;

(f) comply with the Principal's reasonable directions with
respect to safeguarding Personal Information and
addressing and resolving privacy breaches;

(9) comply with any Authority's directions and
requirements with respect to the investigation of, or
inquiry into, any privacy related matter; and

(h) comply with such other privacy obligations or policies
as the Principal reasonably nofifies the Contfractor of in
writing from time to time.

18.2 Acknowledgement

The Contractor acknowledges that, to assist the Principal's

compliance with its obligations under the Privacy Laws, the

obligations under the Contract in relation to the notification

and response to Eligible Data Breaches and other privacy-

related matters apply to the Contractor, notwithstanding that

the Contractor is not ordinarily subject to the Privacy Laws.

18.3  No restrictions on privacy obligations

Nothing in this clause is infended to limit any obligations that

the Confractor has at Law with respect to privacy and the

protection of Personal Information.

18.4  Principal Data

(q) The Confractor does not obtain any right, title or
interest with respect to any Principal Data, other than
a right fo use Principal Data for the sole purpose of
carrying out the Confractor's obligations under this
Confract.

(b) The Contractor must not (and must ensure that its

Personnel do not):

(i) use any Principal Data other than for the
purpose of carrying out its obligations under this
Confract;

(i) attempt to sell, assign or commercially exploit
any Principal Data; or

(iif) fransfer or disclose any Personal Information or
Principal Data outside NSW, Australia without
obtaining the Principal's prior written consent
(acting reasonably).

(c) Without limiting clause 21, the Contractor must:

(i) do all things that a reasonable and prudent
entity would do to safeguard and protect
Principal Data in the Contractor's or its
Personnel's possession or control and to
prevent a Security Incident; and

(i) comply with all policies, requirements and
standards with respect to the Contractor's
Activities, Principal Data and Confidential
Information as specified in this Confract or as
may be reasonably notified by the Principal to
the Contractor from time to time.

(d) The Confractor must ensure that its Personnel are
made aware of, and comply with, the obligations

under clauses 18 and 21.
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18.5 Evidence of compliance

(a) At any time reasonably required by the Principal, the
Confractor must  submit fo  the  Principal's
Representative a written statement (in a form
approved by the Principal's Representative in writing)
that the Contractor has complied with all of its privacy,
security and confidentiality obligations under this
Contract (Compliance Statement).

(b) The Compliance Statement must be signed and
certified as true by the Contractor's duly authorised
representative.

18.6 Indemnity and infringement

The Contractor must indemnify the Principal against any
Claims against, or costs, losses or damages suffered or
incurred by, the Principal, arising out of, or in any way in
connection with, any actual or alleged infingement of any
Privacy Laws arising out of or in connection with the
Confractor’s Activities or any breach by the Contractor of its
privacy and security obligations under this Contract, including
clauses 18 and 21.

19 Notices

19.1 Notice of Variation

If the Contractor considers that a Direction by the Principal's
Representative, which is not expressed to be a "Variation
Order" under clause 11.2, constitutes or involves a Variation,
the Contractor must, if it wishes to make a Claim against the
Principal arising out of, or in any way in connection with, the
Direction:

(a) within 5 Business Days of receiving the Direction and
before commencing work on the subject matter of the
Direction, give notice to the Principal's Representative
that it considers the Direction constitutes or involves a
Variation;

(b) within 15 Business Days of giving the nofice under
clause 19.1(a), submit a written claim to the Principal's
Representative which includes the details required by
clause 19.3(b); and

(c) confinue to carry out the Confractor's Activities in
accordance with the Contfract and all Directions of
the Principal's Representative, including any Direction
in respect of which notice has been given under this
clause 19.1.

19.2 Notice of other Claims

Except for Claims for:

(a) an extension of time under clause 10.6;

(b) a Variation instructed in a "Variation Order" under
clause 11.2 or to which clause 19.1 applies; or

(c) payment under clause 12.2 or 12.8 of the original

Confract Price specified in the Key Details,

the Contractor must give the Principal's Representative the
notices required by clause 19.3 if it wishes fo make a Claim
against the Principal in respect of any Direction by the
Principal's Representative or any other fact, matter or thing
(including a breach of the Contract by the Principal) under,
arising out of, or in any way in connection with, the Contract
or the Confractor's Activities, the Goods and Services,
including anything in respect of which:

(d) it is otherwise given an express enfittement under the
Confract; or
(e) the Contract expressly provides that:

(i) specified costs are to be added to the
Contract Price; or

(ii) the Contract Price will be otherwise increased
or adjusted,

as determined by the Principal's
Representative.

19.3 Prescribed notices
The notices referred to in clause 19.2 are:
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(q) a writften notice within 5 Business Days of when the
Contfractor became aware or reasonably ought to
have become aware of the occurrence of, the
Direction or other fact, matter or thing upon which the
Claim is based, expressly specifying:

(i) that the Contractor proposes to make a Claim;
and

(i) the Direction or other fact, matter or thing upon
which the Claim will be based; and

(b) a written claim within 15 Business Days of giving the
written notice under paragraph (a), which must
include:

(i) detailed particulars concerning the Direction
or other fact, matter or thing upon which the
Claim is based;

(i) the legal basis for the Claim, whether based on
a term of the Confract or otherwise, and if
based on a term of the Contract, clearly
identifying the specific term;

(iif) the facts relied upon in support of the Claim in
sufficient detail to permit verification; and

(iv) details of the amount claimed and how it has
been calculated.

19.4 Continuing events

If the Direction or fact, matter or thing upon which the Claim
under clause 19.1(b) or clause 19.2 is based or the
consequences of the Direction or fact, matter or thing are
continuing, the Contractor must contfinue to give the
information required by clause 19.3(b) every 20 Business Days
after the written claim under clause 19.1(b) or 19.3(b) (as the
case may be) was submitted or given to the Principal's
Representative, until after the Direction or fact, matter or thing
upon which the Claim is based has, or the consequences
thereof have, ceased.

19.5 Time bar

If the Conftractor fails to comply with clauses 19.1, 19.2, 19.3 or
19.4, the Principal's Representative may notify the Contractor
(acting reasonably) that the Principal will not be liable (insofar
asitis possible to exclude such liability) upon any Claim by the
Contractor arising out of, orin any way in connection with, the
relevant Direction or fact, matter or thing (as the case may
be) to which clause 19.1 or 19.2 applies.

19.6  Other provisions unaffected

Nothing in clauses 19.1, 19.2, 19.3, 19.4 or 19.5 will limit the
operation or effect of any other provision of the Contract
which requires the Contractor to give notice to the Principal's
Representative in order to preserve an entittement to make a
Claim against the Principal.

20 Modern Slavery
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Subcontractors (to the extent reasonably
possible);

(iii) it has put in place all necessary processes,
procedures, investigations and compliance
systems to ensure that it can provide the
warranties under this clause at all relevant
times; and

(iv) it has taken, and will take in the future, all
necessary actions and investigations to
validate the warranties provided under this
clause.

(a) In this clause 20:

(i) "Modern Slavery" has the meaning given to it in
the Modern Slavery Act 2018 (Cth) and
includes any form of slavery, servitude, debt
bondage, deceptive recruitment practices, or
forced labour to exploit children or other
persons; and

(i) "Modern Slavery Laws" means the Modern
Slavery Act 2018 (Cth) and any other
applicable  legislation  addressing  similar
subject matter.

(b) The Contractor warrants that:

(i) it complies with and will continue to comply
with all applicable Modern Slavery Laws;

(i) it has thoroughly investigated its labour
practices, and those of its Subcontractors in
respect of any Modern Slavery used anywhere
in its operations or supply chain or in the
operations or supply chain of any of its

(c) Should the Contractor become aware of any:

(i) Modern Slavery risks in its supply chain or
operations, it must notify the Principal of those
risks and advise the Principal of the steps it is
taking to eliminate or minimise those risks; or

(ii) Modern Slavery practices being carried out
within its operations or supply chain, it must:

A. in writing, immediately notify the
Principal of those practices and of the
remediation action it proposes to take;
and

B. at its cost, take any such additional
remediation action required by the
Principal (acting reasonably and after
due consultation with the Contractor).

(d) If the Contractoris a ‘reporting entity’ for the purposes
of any state or federal Modern Slavery Laws, including
the Modern Slavery Act 2018 (Cth), it must provide the
Principal with a copy of any report it is required to
prepare under that legislation at the Principal's
request.

21 Security

21.1  Contractor's security obligations

(a) The Contractor must have and maintain security
measures and a formal security program relating to ICT
security and cyber security that is in accordance with:
(i) all applicable Laws and best industry practice;
(ii) this clause 21; and
(iii) any additional standards or requirements

specified in the Key Details,

(Security Program).

(b) The Security Program must be designed to:

(i) monitor, audit, detect, identify, report and
protect against Security Incidents, Viruses,
fraud and corruption and any other threats or
hazards to the security or integrity of the
Principal's operations or the Contractor's
Activities and Deliverables;

(ii) ensure the conftinuity of the Principal's access
to, and use of, the Contractor's Activities and
Deliverables;

(iii) manage any potfential security risks in the
Contractor's supply chains that bear upon the
Conftractor's Activities; and

(iv) safeguard all Principal Data and Confidential
Information.

(c) The Contractor must regularly review and improve the
Security Program to ensure it continues to satisfy this
clause 21.1.

(d) Without limiting paragraphs (a) and (b)., where the
Contractor  exchanges any  correspondence,
documentation or data with the Principal
electronically or through an ICT system, the Contractor
must only use secure systems and links.

(e) Subject to any prohibition at Law, at the Principal's

request, the Contractor must promptly provide, or
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(f)

(9)

(i)

21.2
(a)

(o)

(c)

(d)

make available to the Principal, information about the
Contractor's Security Program and security systems.

If specified in the Key Details, the Contractor must
have, obtain and maintain from the Award Date and
for the duration of the Contractor's Activities, updated
annually, the security certifications specified in the Key
Details from an accredited, independent, third party
register or certification body.

The Confractor and its Personnel must not access or
attempt to access the Principal's ICT systems and the
Principal Environment without the Principal's prior
authorisation and only to the extent necessary to
perform the Contractor Activities.

The Principal may, at any time, with notice to the

Contractor immediately suspend or revoke the

Contractor's and its Personnel's access to any of the

Principal's ICT systems and the Principal Environment:

(i) in response to any Security Incident;

(i) where the Contractor orits Personnel breaches
this clause 21 or any relevant Policies and
Procedures;

(iif) where the Principal has reasonable concerns
that the Contractor's or its Personnel's access
will lead to a potential Security Incident;

(iv) where the Principal has reasonable concerns
that the Contractor or its Personnel will not be
able fo comply with this clause 21; or

(v) where access by the Contfractor and its
Personnel is no longer required to perform the
Contractor's Activities.

Where the Principal suspends or revokes the

Conftractor's orits Personnel's access fo any ICT systems

or the Principal Environment pursuant to paragraph (h)

or where this Contract expires or is terminated, the

Contractor must (and must ensure its Personnel)

immediately cease use of such ICT systems and the

Principal Environment.

Security of Critical Infrastructure Assets

In this clause 21.2:

(i) Critical Infrastructure Asset has the meaning
given fo that term in the SOCI Act;

(i) Cyber Security Incident means:

A. a cyber security incident as defined in
the SOCI Act;
B. where there are reasonable grounds fo

suspect that there has been a cyber
security incident as defined in the SOCI
Act; or

C. any alleged occurrence of any of the
above;

(iif) Security of Critical Infrastructure Legislation
means the SOCI Act and any rules or
regulations enacted in connection with the
SOCI Act; and

(iv) SOClI Act means the Security of Critical
Infrastructure Act 2018 (Cth).

This clause 21.2 applies to the extent that the
Contractor's Activities relate to or affect a Critical
Infrastructure Asset (or where the Principal notifies the
Contractor in writing that this clause applies).

Where this clause 21.2 applies, the Contractor must do
all things necessary to assist or enable the Principal to
comply with the requirements of the Security of Criticall
Infrastructure  Legislation  (including providing alll
information requested by the Principal).

The Contractor must, and must ensure its Personnel:

(i) comply with the Principal's plans, procedures
and reporting requirements relevant to the

(e)

(f)

213
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Critical Infrastructure Asset as notified to the
Confractor by the Principal from time fo time;

(ii) comply with any reasonable direction of the
Principal relafing to, or necessary for, the
Principal's compliance with, or obligations
under, the Security of Critical Infrastructure
Legislation; and

(iii) take all action reasonably necessary to ensure
the security of the Critical Infrastructure Asset
and not do, or omit to do, any act or thing that
would be prejudicial to the security of the
Critical Infrastructure Asset or put the Principal
in breach of the Security of Ciritical
Infrastructure Legislation.

The Confractor must:

(i) without limiting its obligations under clause
21.3, noftify the Principal in writing immediately
(and in any event within sufficient fime to allow
the Principal to meet its noftification obligations
under the SOCI Act) if it becomes aware or has
reasonable grounds to suspect that there has
been any Cyber Security Incident in relation to
the Critical Infrastructure Asset which has had,
is having or is likely to have animpact (whether
direct or indirect) on the availability, reliability,
confidentiality or integrity of the Crifical
Infrastructure Asset; and

(ii) cooperate with, and provide all necessary
assistance and information, records and
reports to, the Principal to:

A. investigate any actual or suspected
Cyber Security Incident; and
B. otherwise enable the Principal to

discharge its obligations under the
Security of  Critical  Infrastructure
Legislation.
Subject to the Confractor's obligatfions at Law, the
Contractor must not disclose, notify or report any
Cyber Security Incident referred to in clause 21.2(e)(i)
to any third party without obtaining the prior written
consent of the Principal.

Notification and response to Security Incidents

Without limiting clause 21.2(e), if the Contfractor
becomes aware, or has reasonable grounds tfo
suspect, that there has been an Eligible Data Breach
or other Security Incident arising out of, or in
connection with, the Contractor's Activities or the
Conftract, the Contractor must:

(i) immediately notify the Principal;

(ii) at the same time as providing noftice pursuant

to clause 21.3(a)(i), provide to the Principal, to
the extent known at the fime:

A. the date of the Security Incident;

B. a description of the Security Incident
(including whether the Security Incident
involved any Personal Information);

C. how the Security Incident occurred;

D. where the Security Incident is an Eligible
Data Breach or other privacy breach,
the following:

1) the type of breach that
occurred;

2) the amount of time the Personal
Information was disclosed for;

3) whether any harm to individuals

may occur or has occurred as a
result of the breach; and

4) the total (or estimated total)
number of individuals affected
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(o)

(d)

21.4
(@)

(o)

()

21.5

or likely to be affected by the
breach;

E. whether the Security Incident is a cyber
incident and, if so, details of the cyber
incident; and

F. such other information relating to the
Security Incident that the Principal or its
Personnel requires to comply with the
Privacy Laws (and as noftified to the
Contractor);

(iif) immediately manage and make all
reasonable efforts to contain the Security
Incident and mitigate the impact and any
harm done by the Security Incident;

(iv) cooperate with the Principal and its Personnel
in connection with the assessment, diagnosis,
response and resolution of the Security
Incident; and

(v) comply with any additional plans, actions and
requirements relating to the Security Incident
as required by the Law or any Authority.

Where the information set out under clause 21.3(a)(ii)
is not known by the Contractor at the time of providing
nofice pursuant to 21.3(a)(i), the Confractor must
expeditiously take steps to investigate and help to
identify the information and promptly provide the
relevant information to the Principal's Representative
once known.

If requested by the Principal, the Confractor must:

(i) prepare a draft remediation plan for the
Principal's approvalin respect of its response to,
and remediation of, Security Incidents within 3
Business days following the Principal's request or
as otherwise required by the Principal to
respond to the Security Incident; and

(i) promptly update and resubmit  the
remediation plan to the Principal to address
any concerns raised by the Principal.

The Contractor must comply with the latest version of

the remediation plan which has been approved by

the Principal in accordance with clause 21.3(c).

Audits and compliance

The Contractor must audit its compliance with its
Security Program and security obligations under the
Contract on an annual basis and af such other times
as reasonably required by the Principal. The
Contractor must provide a copy of the audit report to
the Principal's Representative promptly on request.

To the extent consistent with its obligations under the
Contract and at Law, the Contractor must implement
any audit findings or recommendations arising from an
audit conducted under clause 21.4(a) and, at the
Principal's request, reasonably demonstrate to the
Principal the implementation of such findings and
recommendations.

The Contractor must run initial and annual mandatory
security awareness training for all of the Contractor's
Personnel involved in carrying out the Contractor's
Activities and ensure that those Personnel have
completed the initial training prior to carrying out the
Contractor's Activities.

No limitation

Nothing in this clause 21 limits the Contractor's obligations at
Law with respect fo matters relating fo security, including the
nofification and resolution of Security Incidents.
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(i) Agency has the meaning given in section 16(1)
of the PID Act;

(ii) Corrective Action has the meaning given in
section 66(4) of the PID Act;

(iii) Public Official has the meaning given in section
14(1) of the PID Act;

(iv) Serious Wrongdoing has the meaning given in
section 13 of the PID Act; and
(v) Voluntary Public Interest Disclosure has the

meaning given in section 24(1) of the PID Act.

22 Public Interest Disclosures

(a) This clause 22 only applies if the Contractor is providing
services on behalf of the Principal.

(b) In this clause 22:

(c) The Contractor must ensure that all individuals
involved in providing services under this Confract are
made aware of the following:

(i) that those individuals are Public Officials for the
purposes of the PID Act;

(ii) how to make a Voluntary Public Interest
Disclosure;

(iii) the Principal’s public interest disclosure policy;
and

(iv) the fact that a person who is dissatisfied with
the way in which a Voluntary Public Interest
Disclosure has been dealt with may be entitled
fo take further action under the PID Act or
another Law.

(d) The Confractor must noftify the Principal as soon as
practicable in writing of a Voluntary Public Interest
Disclosure of which the Contractor becomes aware
where either:

(i) the disclosure relates to the Principal; or
(ii) the maker of the disclosure is known fo be a
Public Official associated with the Principal.

(e) The Confractor must notify the Principal as soon as
practicable in writing of any Serious Wrongdoing
committed, or alleged to be committed, by an
individual providing services under this Contract.

(f) The Contractor must use its best endeavours to assist in
an investigation of Serious Wrongdoing if requested to
do so by a person dealing with a Voluntary Public
Interest Disclosure on behalf of the Principal or any
other Agency.

(9) The Contractor acknowledges and agrees that:

(i) the Principal has an obligation to take
Corrective Action under section 66 of the PID
Act; and

(ii) notwithstanding any other provision of this
Confract, the Principal may immediately
terminate the Contract upon written notice to
the Contractor, without any requirement to
pay compensation (other than payment for
work performed under the Contract and
unpaid at the date of termination) if a finding
of Serious Wrongdoing or other misconduct is
made involving the Contractor or an individual
providing services under this Contract.

(h) If the Contractor subcontracts the Contract in whole
or in part, the Contractor must ensure that the
Subcontract contains terms binding the person or
body engaged under the Subcontract that are
equivalent to the terms binding the Contractor in this
clause 22.

23 Miscellaneous

23.1 Address for service

(a) All communications (including nofices, consents,

approvals, requests and demands) under or in
connection with the Confract:

(i) must be in writing;
(ii) must be signed by the party making the
communication or (on its behalf) by any
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director, secretary, aftorney or authorised
agent of, that party;

(iii) must be delivered or posted by prepaid
express post o the address, or sent by email to
the email address, of the Principal's
Representative or the Contractor's
Representative (as applicable) set out in this
Contract or such other address or email
address as may be notified in writing by a party
to the other party; and

(iv) are taken to be received by the addressee:

A. (in the case of prepaid express post
sent to an address in the same country)
on the second Business Day after the
date of posting;

B. (in the case of prepaid express post
sent to an address in another country)
on the fourth Business Day after the
date of posting;

C. (in the case of delivery by hand) on
delivery at the address of the
addressee as provided in
clause 23.1(a) iii); and

D. (in the case of email), at the local fime

(in the place of receipt of that email)
that would be determined if section
13A of the Electronic Transactions Act
2000 (NSW) were to apply in respect of
the emaill,
provided that if the communication would be taken to
be received on a day which is not a Business Day or
after 5.000m on a Business Day, it is taken to be
received at 9.00am on the next Business Day.

(b) The Contractor must ensure that any documents it
provides, including by electronic means, are in the file
structure and format for such documents as may be
specified by the Principal from time to time. As at the
Award Date, the Principal requires such documents
which are submitted by email to be submitted as an
attachment to an email, where the attachment is in
.pdf, or where appropriate Excel, Primavera (.xer or
xml) or Microsoft Project (.mpp) format.

23.2 Governing Law

The Confract is governed by and must be construed

according to the Laws of the State of New South Wales.

23.3  Jurisdiction

Subject to clause 15.13, each party irevocably:

(a) submits fo the non-exclusive jurisdiction of the courts of
the State of New South Wales, and the courts
competent to determine appeals from those courts,
with respect to any proceedings which may be
brought at any time relating to the Contract; and

(b) waives any objection it may now or in the future have
to the venue of any proceedings, and any Claim it
may now or in the future have that any proceedings
have been brought in an inconvenient forum, if that
venue falls within clause 23.3(qa).

23.4 Counterparts

(a) This Contfract may be executed in any number of
counterparts and by the parties on separate
counterparts. Each counterpart constitutes an original
of this Contract, and all together constitute one
agreement.

(b) A party who has executed a counterpart of this
Contract may exchange that counterpart with
another party by emailing the counterpart executed
by it to that other party and, upon request by that
other party, will thereafter promptly deliver by hand or
post to that party the executed counterpart so

23.5
This
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exchanged by email, but delay or failure by that party
to so deliver a counterpart of this Contract executed
by it will not affect the validity of this Contract.

Entire agreement

Contract constitutes the entire agreement and

understanding between the parties and will take effect
according to its tenor despite, and supersedes:

(a)

(o)

23.6

any prior agreement (whether in writing or nof)
between the parties in relation to the subject matter of
this Contract; or

any correspondence or other documents relating to
the subject matter of this Contract that may have
passed between the parties prior to the Award Date
and that are not expressly included in this Contract.
Amendments

This Contract may only be amended by a document signed
by or on behalf of both the Principal and the Contractor.

237
(@)

(c)

23.8

(c)

23.9

Waiver

Failure to exercise or enforce, or a delay in exercising
or enforcing, or the partial exercise or enforcement of,
aright, power orremedy provided by Law or under the
Contract by a party does not preclude, or operate as
a waiver of, the exercise or enforcement, or further
exercise or enforcement, of that or any other right,
power or remedy provided by Law or under the
Contract.

A waiver or consent given by a party under the
Conftract is only effective and binding on that party if
it is given or confirmed in writing by that party.

No waiver of a breach of a term of the Contract
operates as a waiver of any other breach of that term
or of a breach of any other term of the Contract.
Assignment and Change of Control

The Principal may at any time, and without having to
obtain the Contractor's approval, assign any right or
interest of the Principal under the Contract or create
or allow to exist, a security interest over orin respect of
the Contract or any right or interest of the Principal
under the Contract.

The Contractor cannot:

(i) assign, novate or otherwise transfer any of its
rights or obligations under the Contract without
the prior written consent of the Principal; or

(ii) permit or suffer a Change of Control under the
Confract without the prior written consent of
the Principal (which must not be unreasonably
withheld).

If the Principal, in its absolute discretion, approves a

novation of this Contract, the Contractor must provide

the Principal with a duly completed and executed

Deed of Novation in relation to this Contract, and the

Principal's costs and expenses in connection with

negotiating, preparing and executing any Deed of

Novation will be a debt due and payable from the

Contractor to the Principal.

The Contractor must noftify the Principal in writing as
soon as reasonably practicable if the following occur
in relation to the Contractor:

(i) a restructure of the Contractor or any Related
Entity (as defined in the Corporations Act) of
the Confractor that does not change the
Ultimate Holding Company (as defined in the
Corporations Act) of the Contractor; or

(ii) a fransfer or issue of any securities listed on any
recognised stock or securities exchange.

Consents

A consent required under the Contract from a party may be
given or withheld, or may be given subject to any conditions,
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as that party (in its absolute discretion) thinks fit, unless the
Contract expressly provides otherwise.

23.10 Expense

Except as otherwise provided in the Contract, each party
must pay ifs own costs and expenses in connection with
negotiating, preparing, executing and performing the
Confract.

23.11 Severance

If at any time a provision of the Contract is or becomes illegal,
invalid or unenforceable in any respect under the Law of any
jurisdiction, that will not affect or impair:

(a) the legality, validity or enforceability in that jurisdiction
of any other provision of the Contract; or
(b) the legality, validity or enforceability under the Law of

any other jurisdiction of that or any other provision of
the Contract.

23.12 Indemnities

(a) Each indemnity in the Contract is a continuing
obligation, separate and independent from the other
obligations of the parties, and survives termination,
completion or expiry of the Contract.

(b) It is not necessary for a party to incur expense or to
mcake any payment before enforcing a right of
indemnity conferred by the Confract.

(c) A party must pay on demand any amount it must pay
under an indemnity in the Contract.

23.13 United Nations Convention not applicable

The United Nations Convention on Confracts for the
International Sale of Goods does not apply to the Contract.
23.14 English language

All  communications between the parties and all
documentation provided in connection with the Contractor's
Activities (including the Deliverables) must be in the English
language.

23.15 Taxes

(a) Without limiting clause 8.3, the Contractor must pay all
taxes which may be payable in respect of the
Contractor's Activities, including any customs duty and
primage applicable to imported plant, equipment
and materials required for the Contractor's Activities.

(b) If the Principal is required in its opinion to withhold any
amount in respect of tax from a payment to be made
to the Confractor under the Conftract, it is entitled to
do so and such withholding and payment to the
relevant taxing authority will be a good discharge of
its obligation to pay the relevant amount to the
Contractor.

(c) If the Principal pays an amount to the Contractor
without withholding an amount in respect of tax, the
Contractor must indemnify the Principal for any loss
suffered by the Principal as a result of the Principal
failing to withhold the amount in respect of tax.

23.16 No partnership, joint venture or other fiduciary
relationship

Nothing in the Contract will be construed or interpreted as
constituting the relationship between the Principal on one
hand and the Confractor on the other hand as that of
partners, joint venturers or any other fiduciary relationship.
23.17 Exchange of information between government
agencies
(a) The Contractor authorises the Principal and its
Personnel to make information concerning the
Contfractor and the Confract available to any
Authority, including:
(i) any information provided by the Contractor to
the Principal;
(i) any information relating to the Contractor's
performance under the Contract; and
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(iii) the terms of the Contract.
(b) The Contractor acknowledges and agrees that:

(i) any information about the Contractor from any
source, including but not limited to
substantiated  reports  of  unsatisfactory
performance, may be taken into account by
the Principal and any Authority in considering
whether to offer the Contractor future
opportunities for NSW government work;

(ii) the communication of such information fo any
Authority is a communication falling within
section 30 of the Defamation Act 2005 (NSW);
and

(iii) the Principal has in place processes for
assessing the performance of its suppliers, that
these processes will apply to the Contractor's
performance under the Confract and that it
will participate in the Principal’s "Contractor
Performance Reporting" process.

23.18 Purchase Order where no Standing Offer Agreement

Where no Standing Offer Agreement exists, any terms and
conditions in any Purchase Order do not apply and will not
bind the parties.

23.19 Proportionate liability

(a) To the extent permitted by Law, Part 4 of the Civil
Liability Act 2002 (NSW) (and any equivalent statutory
provision in any other state or territory) is excluded in
relation to all and any rights, obligations or liabilities of
either party under or in any way in connection with the
Confract whether such rights, obligations or liabilities
are sought to be enforced in contract, tort or
otherwise.

(b) Without limiting paragraph (a), the rights, obligations
and liabilities of the Principal and the Contractor under
the Contract with respect to proportionate liability are
as specified in the Contract and not otherwise,
whether such rights, obligations or liabilities are sought
to be enforced by a Claim in confract, in tort or
otherwise.

(c) To the extent permitted by Law:

(i) the Contfractor must not seek to apply the
provisions of Part 4 of the Civil Liability Act 2002
(NSW) in relation to any Claim by the Principal
against the Confractor (whether in confract,
tort or otherwise); and
(ii) if any of the provisions of Part 4 of the Civil
Liability Act 2002 (NSW) are applied fo any
Claim by the Principal against the Contfractor
(whether in contract, tort or otherwise), the
Contractor will indemnify the Principal against
any loss, damage, cost or expense that forms
part of a Claim by the Principal against the
Confractor which the Principal is not able to
recover from the Contractor because of the
operation of Part 4 of the Civil Liability Act 2002
(NSW).
23.20 Prior work
(a) This clause 23.20 applies if so stated in the Key Details.

(b) The terms of the Contract apply to all of the work
performed by the Contractor in connection with the
Contractor's Activities even if it was performed prior to
the Award Date.

(c) Any payment made to the Contractor by the Principal
in connection with the Contract or the Confractor's
Activities prior to the Award Date will be treated as a
payment under the Confract and will be in part
discharge of the Principal's obligation to pay the
Contract Price.
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23.21 If the Contractor is a trustee

If the Contractor enters into the Contract as trustee for a trust
(Contractor Trust), without limiting any other provision of the
Contract, the Confractor represents and warrants that:

(a) the Contractor is the only trustee of the Confractor
Trust;
(b) the Contractor has unqualified power under the

constitution of the Contractor Trust to perform its
obligations under this Contract;

(c) no action is currently taking place or pending fo
remove the Confractor as trustee of the Contfractor
Trust or to appoint additional trustees of the Contfractor
Trust;

(d) the Contractor has entered info this Contract in its
capacity as trustee of the Contractor Trust and for the
benefit of the beneficiaries of the Confractor Trust;

(e) the Contractor has the right to be fully indemnified out
of the assets of the Confractor Trust in respect of the
obligations incurred by it in relation to this Contract;

(f) there is no subsisting breach of the constitution of the
Contractor Trust; and

(9) the Contractor Trust has not been terminated and
there is no action pending fo terminate the Contractor
Trust.

23.22 Legal Opinion

(a) the Contractor is incorporated outside of Australia the
Contractor must, on the Award Date, provide a Legal
Opinion supporting, and in respect of, the execution of
this Contract; and

(b) the Guarantor is incorporated outside of Australia the
Contractor must, on the Award Date, provide a Legal
Opinion supporting, and in respect of, the execution of
the parent company guarantee required by clause
4.6(q).
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Schedule 1 - Key Details

Clause 1 - Definitions and interpretation
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Contract - Other documents
forming part of the Contract
(Clause 1.1)

[List any other Contract documents]
(If nothing is specified, nil.)

(Where a Standing Offer Agreement exists, as per the Purchase Order. If
nothing is stated in the Purchase Order, nil.)]

Contract Price:

(Clause 1.1)

[Insert lump sum if applicable or insert '‘Calculated in accordance with
Schedule 2]

(Where the Conftract Price is not a lump sum, the Contract Price is
calculated in accordance with Schedule 2.)

(Where a Standing Offer Agreement exists, as per the Purchase Order.)

Contractor's Representative:
(Clause 1.1)

Name: [insert]
Address: [insert]
Email: [insert]

(Where a Standing Offer Agreement exists, as per the Purchase Order. If
nothing stated in the Purchase Order, as per the Key Details of the
Standing Offer Agreement.)

Date for Delivery of Goods:
(Clause 1.1)

Where there are no Separable Portions, for the Goods is: [insert]
Where there are Separable Portions, for each Separable Portion is:
Separable Portion Date for Delivery
[insert] [insert]

[insert] [insert]

(Where a Standing Offer Agreement exists, as per the Purchase Order.)

Defects Liability Period:
(Clause 1.1)

[insert]
(12 months unless otherwise stated)

(Where a Standing Offer Agreement exists, any other longer period
stated in the Purchase Order) J

Option Period 1:
(Clause 1.1):

[if applicable, insert option period, e.g "2 years". If there is to be no
Option Period 1, insert "N/A"]

(Where a Standing Offer Agreement exists, as per the Purchase Order.)

Option Period 2:

(Clause 1.1)

[if applicable, insert option period, e.g "2 years". If there is fo be no
Option Period 2, insert "N/A".]

(Where a Standing Offer Agreement exists, as per the Purchase Order.)

Option Period 3:

(Clause 1.1)

[if applicable, insert option period, e.g "2 years". If there is fo be no
Option Period 3, insert "N/A".]

(Where a Standing Offer Agreement exists, as per the Purchase Order.)

10.

Principal's Representative:
(Clause 1.1)

Name: [insert]
Address: [insert]
Email: [insert]

(Where a Standing Offer Agreement exists, as per the Purchase Order. If
nothing stated in the Purchase Order, as per the Key Details of the
Standing Offer Agreement.)
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11.

Separable Portions:
(Clause 1.1)

WalterNSW
N

[Describe each Separable Portion of the Goods and/or the Services]

(Where a Standing Offer Agreement exists, as per the Purchase Order)

12

Term of Services
(Clause 1.1)

[Insert term of Confract in relation to Services - for how long or until when
the Services must be carried out. eg. 12 months from Date of
Acceptance. Specify when the Term of Services starts and ends.]

(Only applicable if Services are being provided for a set period.)

(Where a Standing Offer Agreement exists, as per the Purchase Order.)

13.

Delivery Point:
(Clause 1.1)

Where there are no Separable Portions, for the Goods is:

Where there are Separable Portions, for each Separable Portion is:

Separable Portion Delivery Point
[insert] [insert]
[insert] [insert]

(Where a Standing Offer Agreement exists, as per the Purchase Order.)

Clause 2 - Parties’ obligations

14.

Escalation of rates for
extension:
(Clause 2.3(b))

[insert]%
(If nothing is specified, 0%)

(Where a Standing Offer Agreement exists, any lower percentage
stated in the Purchase Order) |

15.

Frequency of KPI reporting
and times at which Principal
and Contractor o meet:
(Clause 2.4)

[Insert how frequently in months/days the Contractor must produce a
KPI Performance Report]

[Insert how frequently in months/days the Principal and the Contractor
must meet to review the Contractor's performance]

(If nothing is specified, the Contractor must provide a KPI Performance
Report at the end of each month and the Principal and the Contractor
will meet every 3 months, unless otherwise agreed in writing by the
Principal.)

Clause 3 - Personnel

16.

Key people:
(Clause 3.5(a))

Person Position

(Where a Standing Offer Agreement exists, as per the Purchase Order)

Clause 4 - Security

17.

Security to be provided by
the Contractor:
(Clause 4.1)

Clause 4.1 applies: [yes / no]

[Select yes if the Contractor is required to provide security]
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18. Is a parent company [Yes/No]
guarantee required?: ) ) )
(Clause 4.6) If required, it must be provided by: [Insert name of Guarantor].
[Note to user: If a parent company guarantee has been provided by the
Contractor under a Standing Offer Agreement, no parent company
guarantee is required under this Contract]
Clause 5 - Risks and insurance
19. Date for transfer of risk: [Date of Acceptance / Upon delivery of the Goods or Separable Portion
(clause 5.1 to the Delivery Point.]
[Select "Upon delivery of the Goods or Separable Portion to the Delivery
Point" if the Principal will accept care, custody and control of the Goods
on delivery.]
[Select "Date of Acceptance" if the Contractor will continue to have
care, custody and control of the Goods between delivery and
Acceptance (e.qg. if it is installing the Goods).]
(If nothing is specified, Date of Acceptance.)
Click or tap here to enter text,
20. Insurance policies required to | [insert]
be effected by the Principal: )
(None, unless otherwise stated)
(Clause 5.4)
21. Insurance policies required to | Goods Insurance

be effected by the
Contractor:
(Clause 5.5(a))

In respect of the property insurance, the amount of cover is the
replacement value of the Goods.

In respect of the marine transit insurance, the amount of coveris 110% of
the replacement value of the Goods.

Public Liability Insurance

Amount of cover is $20 million in respect of any one occurrence.
Maximum deductible: $[insert]

(If nothing is stated, the maximum deductible is $0)

Product Liability Insurance

Amount of cover: $20 million in respect of any one occurrence and in
the aggregate for all occurrences in any 12 month period.

Maximum deductible: $[insert]

(If nothing is stated, the maximum deductible is $0)
Workers Compensation Insurance

Amount of cover: The maximum amount required by Law
Maximum deductible: Not applicable

Motor Vehicle Insurance

Amount of cover: Combined limit of not less than $20 million in respect
of property damage and third party bodily injury (other than as
provided for by any compulsory statutory insurance scheme or accident
compensation scheme).

Cyber Insurance

Amount of cover is $[insert] per claim and in the annual aggregate.
(If no amount is specified, $5 million.)

Professional Indemnity Insurance
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Amount of cover including provision for at least one automatic
reinstatement of the limit of indemnity: $[insert]

(If no amount is specified, $10 million)

Maximum deductible: $[insert]
(If nothing is stated, the maximum deductible is $0)

22,

Additional requirements for
Product Liability Insurance
and Public Liability Insurance
(Clause 5.5(c))

[The Product Liability Insurance and Public Liability Insurance must
extend the benefit of cover to the Principal as an insured in respect of its
liability for the acts or omissions of the Confractor and its Subcontractors]

OR

[The Product Liability Insurance and Public Liability Insurance must be in
the joint names of the Contractor and the Principal]

(If nothing stated, the Product Liability Insurance and Public Liability
Insurance must extend the benefit of cover to the Principal as an insured
in respect of its liability for the acts or omissions of the Contractor and its
Subcontractors)

Clause 6 - Design and documentation

23.

Documents and number of
copies to be provided by the
Principal to the Contractor:
(Clause 6.1)

Document No of copies

(Where a Standing Offer Agreement exists, as per the Purchase Order.)

24,

Number of copies of Design
Documentation to be
submitted or resubmitted by
the Contractor to the
Principal:

(Clause 6.5)

[insert]

(2 copies if not otherwise stated). |

25.

Escrow deed required

(Clause 6.11)

[Water NSW's default position is “no”. Only select “yes” where there is
software or IT being procured and if unsure, select “On Request”]

Yes - required within 5 Business Days of Award Date /Not required
/Required on request

(If nothing is stated, no)|

Clause 7 - Site and information

26.

Work health and safety -
principal contractor
(Clause 7.4(b))

The principal contractor for the purposes of the WHS Legislation is:

(If nothing is stated, the principal contractor is the Confractor) ]

Clause 8 - Manufacture and production

27.

Existing Approvals and other
Approvals which the Principal
is o obtain:

(Clause 8.3(c))

[Insert any Approvals that will be obtained by the Principal e.g. a
planning Approval]

(Where a Standing Offer Agreement exists, as per the Purchase Order.)

28.

Pre-Approved Subcontractors
(Clause 8.5(b))

Subcontractor Part of the Contractor's Activities
[insert] [insert]
[insert] [insert]

(Where a Standing Offer Agreement exists, as per the Purchase Order.)
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29.

Warranties required to be
procured by the Contractor
from Subcontractors and
provided to the Principal:
(Clause 8.6)

WaterNSW
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Warranty required from

[Insert description of types of equipment or trades from whom
subconfractor warranties are required]

(Where a Standing Offer Agreement exists, as per the Purchase Order.)

Clause 10 - Time

30.

Cap on delay costs
(Clause 10.12)

$[insert] per day

(If nothing is stated, 0.5% of the Contract Price per day)

[insert] % of the Contract Price in the aggregate

(If no amount is specified, 10% of the Contract Price in the aggregate)

(Where a Standing Offer Agreement exists, as per the Purchase Order. If
nothing is stated in the Purchase Order, $0)

Clause 11 - Variations

31.

Percentage adjustments for
valuing a Variation:
(Clause 11.3(c)(i))

(a) For non-time related overheads and profit where the adjustment
is fo be anincrease:

[insert]% of the amount determined.

(b) For overheads and profit where the adjustment is to be a
decrease:

[insert]% of the amount determined.
(If nothing stated in (a) or (b) above, 5%.)

(Where a Standing Offer Agreement exists:

= where the adjustment is to be an increase, any lower percentages
stated in the Purchase Order;

= where the adjustment is to be a decrease, any higher amount stated
in the Purchaser Order)

Clause 13 - Delivery and Acceptance

32.

Earliest date and/or time
when Goods may be
delivered to the Delivery
Point:

(Clause 13.2(a)(i))

[insert]

(Where a Standing Offer Agreement exists, as per the Purchase Order)

33.

Packaging requirements for
transportation of the Goods

(Clause 13.2(a)(vi))

[insert]

(Where a Standing Offer Agreement exists, as per the Purchase Order)

34.

Mode of delivery:
(Clause 13.2(a)(vii))

[insert]

(Where a Standing Offer Agreement exists, as per the Purchase Order)
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35.

Unload or load the Goods at
Delivery Point

(Clause 13.2(a)(viii))
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Yes/No

(Where a Standing Offer Agreement exists, as per the Purchase Order.)

36.

Liguidated damages payable
by Contractor for delay in
achieving Acceptance after
the Date for Delivery:

(Clause 13.11)

Where there are no Separable Portions, for the Goods is:

$[insert] per day

Where there are Separable Portions, for each Separable Portion is:
Separable Portion Liquidated damages
[insert] $[insert] per day

[insert] $[insert] per day

(If nothing is stated, 0.5% of the Contract Price per day)

(Where a Standing Offer Agreement exists, as per the Purchase Order. If
nothing is stated in the Purchase Order, 0.5% of the Contract Price per
day.)

37.

Cap on liquidated damages:
(Clause 13.13)

[insert]% of the Contract Price.

(If no amount is specified, 10% of the Contract Price

(Where a Standing Offer Agreement exists, any higher amount specified
in the Purchase Order)

Clause 17 - Limitation of liability

38.

Limitation of liability
(Contractor):
(Clause 17(a)(ii))

An amount equal fo:

a) the Confract Price as adjusted from fime fo time, including on
account of any Variations but without reducing the Contract
Price for any amounts deducted under clause 9.11; plus

b) any other amounts paid or payable by the Principal to the
Contractor under or in connection with the Confract, including
any delay costs under clause 10.12 and any suspension costs
under clause 10.13.

39.

Limitation of liability
(Principal):
(Clause 17(f))

An amount equal to:

a) the Contract Price as adjusted from time to time, including on
account of any Variations but without reducing the Contract
Price for any amounts deducted under clause 9.11; plus

b) any other amounts paid or payable by the Principal to the
Contractor under or in connection with the Contract, including
any delay costs under clause 10.12 and any suspension costs
under clause 10.13.

Clause 21 - Security

40.

Security obligations and
standards:
(Clause 21.1(a))

[List any additional ICT security and cyber security standards and
requirements that the Contractor’'s Security Program must comply with
or any alternative standards. Any alternative standards must be
consistent with the obligations under the Contract with respect to
privacy, Principal Data and security.]

41.

Security certifications:
(Clause 21.1(f))

[List any security certifications that the Contractor must have and
maintain and any other specific requirements relating to those security
certifications.]

Clause 23 - Miscellaneous

42,

Prior Work:
(Clause 23.20)

Clause 23.20 applies: [yes/no]
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Schedule 2 - Payment Schedule

(Where a Standing Offer Agreement exists, the Schedule of Prices in Annexure B of the Standing Offer Agreement applies).

[Note: where there is no Standing Offer Agreement, insert Contract Price or mechanism for calculating Contract Price, including any
foreign currency components.

Also insert Payment Schedule if available, for the calculation of Variations and progress claims.]

[Note to user: any schedule of prices containing a daily rate must specify how many hours are assumed in a day for that rate]
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Schedule 3 - KPIs

[Water NSW to insert any KPIs in addition to those in the Appendix]
(If nothing is attached, the only KPIs are those specified in Schedule 8 of the Appendix).
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Attachment 1 Appendix

See attached (if nothing is attached a copy is available on request from the Principal's Representative). |
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Exhibit A - Statement of Work

The Statement of Work should contain, as a minimum, a detailed description of:
1.1 any Goods or Services to be provided;

1.2 whether the Contractor must design the Goods or if any design work is required as part of the Services;

1.3 the Site that will be provided by the Principal (if any);

1.4 any Tests that must be carried out by the Contractor;

1.5 if Software is being provided, the requirements for that Software (including any functional performance requirements)
(alternatively, if applicable, this could be set out in the Design Documentation);

1.6 any additional training that the Confractor is required to participate in (including any security training); and

1.7 any requirements for the packing and marking of Goods for delivery,
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